CITY COUNCIL AGEND ITEM COVER MEMO

Agenda Item Number:

Meeting Type: Regular Meeting Date: Apr9,2015
Action Requested By: _Engineering Agenda Type: Resolution
Subject Matter:

Agreement between the City of Huntsville and Reed Contracting Services, Inc.

Exact Wording for the Agenda:

Resolution authorizing the Mayor to enter into an agreement between the City of Huntsville and the low
bidder, Reed Contracting Services, Inc., for Wynn Drive Relocation, Project No. 65-15-RD02

Note: If amendment, Please state title and number of the original

Item to be considered for: Action Unanimous Consent Required: No

Briefly state why the action is required; why it is recommended; what council action will provide, allow and
accomplish and; any other information that might be helpful.

This agreement is for the construction of Wynn Drive relocation. Approximately 1,200 linear feet of new 4-
lane roadway between Technology Drive and Old Madison Pike and addition of a left and right turn lane
on Old Madison Pike to serve Wynn Drive for a total contract amount of $1,416,000.00. Account No.
23-6500-0813-8517

Associated Cost:_$1,416,000.00 Budgeted Item:

MAYOR RECOMMENDS OR CONCURS:

@ Department Head: %m "’d\; Date: __ 5/ 3 l)/ 5
W"X/ \ A i

%




ROUTING SLIP

CONTRACTS AND AGREEMENTS

Originating Department: Engineering Council Meeting Date: 4/9/2015
Department Contact: Lynn Majors Phone # 256-427-5201

Contract or Agreement: Construction Contract

Document Name: Reed-Wynn Drive Relocation Project No. 65-15-RD02

City Obligation Amount: $1,416,000.00
Total Project Budget: $1,416,000.00
Uncommitted Account Balance: 0

Account Number: _23-6500-0813-8517
Z23-2265-0313-7517

Procurement Agreements

L Title 39 ] Competitive
Grant-Funded Agreements

Not Applicable Grant Name:
Department _Signature Date

3or)yS
3 /)
4//

1) Originating

2) Legal

3) Finance

4) Originating

5) Copy Distribution
a. Mayor's office
(1 copies)
b. Clerk-Treasurer
(Original & 2 copies)

Revised 04/15/2011



RESOLUTION NO. 15-

BE IT RESOLVED by the City Council of the City of
Huntsville, Alabama, that the Mayor be, and is hereby authorized,
to enter into a contract between the City of Huntsville and the
low bidder, Reed Contracting Services, Inc., in the amount of ONE
MILLION FOUR HUNDRED SIXTEEN THOUSAND AND NO/100 DOLLARS
($1,416,000.00) for Wynn Drive Relocation, in Huntsville,
Alabama, on behalf of the City of Huntsville, a municipal
corporation in the State of Alabama, which said agreement is
substantially in words and figures similar to that document
attached hereto and identified as "Contract between City of
Huntsville and Reed Contracting Services, Inc. for Wynn Drive
Relocation, Project No. 65-15-RD02” consisting of a total of one
(1) page plus ninety (90) additional pages consisting of
Attachments Al-K, Supplement to General Requirements for
Construction of Public Improvements and all Addenda,
“Certification of Compliance with Title 39, Code of Alabama”, and
“E-Verify Statement”, and the date of April 9, 2015, appearing on
the margin of the first page, together with the signature of the
President or President Pro Tem of the City Council, and an
executed copy of said document being permanently kept on file in
the Office of the City Clerk of the City of Huntsville, Alabama.

ADOPTED this the 9th day of April , 2015.

President of the City Council of
the City of Huntsville, Alabama

APPROVED this the 9th day of April , 2015.

Mayor of the City of Huntsville,
Alabama



CONTRACT BETWEEN CITY OF HUNTSVILLE

AND
REED CONTRACTING SERVICES, INC.
FOR
WYNN DRIVE RELOCATION
PROJECT NO. 65-15-RD02
STATE OF ALABAMA}
MADISON COUNTY}

THIS CONTRACT, made and entered into this 9th day of April, 2015, between the CITY
OF HUNTSVILLE, ALABAMA, a Municipal Corporation, sometimes referred to herein as City,
and REED CONTRACTING SERVICES, INC., sometimes referred to herein as Contractor.

-WITNESSETH-

WHEREAS, the City desires to install, construct or make certain improvements known as
Wynn Drive Relocation, Project #65-15-RD02, in the City of Huntsville, Madison County,
Alabama, all in accordance with details, specifications, surveys and general requirements
prepared by the City of Huntsville Urban Development Department - Engineering Division,
which are on file in the Office of the City Engineer of the City of Huntsville, Alabama, all of
which details, specifications, surveys and general requirements are made a part of this contract,
and

NOW, THEREFORE, it is agreed that the Contractor promises and agrees to make such
improvements for the party of the first part for the considerations hereinafter set out. The
Contractor promises and agrees to furnish all necessary labor, materials and equipment for the
doing of the same, all to be done in accordance with such details, plans, specifications and
general requirements hereto attached and made a part of this contract.

FOR THE PERFORMANCE of such work, the City agrees to pay the Contractor as
follows per Attachment “A1”.

BY:

Tommy Battle, Mayor

Reed Contracting Services, Inc.

Charles E. Hagood
ATTEST: City Clerk Treasurer

Mark Russell
City Council President

DATE: April 9, 2015




WYNN DRIVE RELOCATION

PROJECT NO. 8-RDO:

CITY OF HUNTSVILLE, ALABAMA

TABLE OF CONTENTS
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Att B - Pg 1 of 2 - 04/09/15

ATTACHMENT “B”
EROPOSAL

TO: THE CITY OF HUNTSVILLE
Public Services Building
320 Fountain Circle
Huntaviile, Alabama
PROPOSAL OF Reed Contracting Services, Inc.

NAME
2512 Triana Blvd SW‘, Hunzsville, Al 35805

{ADDRESS)

TO MAKE CERTAIN IMPROVEMENTS ENTITLED:
D \TION

PROJECT NO, 65-16-RD02

FOR THE CITY OF HUNTSVILLE, ALABAMA.

GENTLEMEN:

Theundemgtndbmarhascanﬁmyemnlmdﬁndmvnngsor plans, bid documents, the
specifications, the general requirements, the supplement to general requirements, the general terms
mmmmmm.mwmmwumam.mmmmmn
anddellvafallﬂnmatalhb.andbdomdpeﬂomallﬂwmrkandlabormqulmdbbefumlshedand

undersigned bidder also understands that when lump sum bids are called for, he will be required to
{abor,

CMMMMMMQW.A&M“A”.mqmmmm COH
Englmadngwabslbandpashtoacmmblylnallvelﬂashddvefonnat)of&elrclwleowhlch
Mmust be submitted with the original bid packet. Inaddlﬂon.tnohardeoplesmmtbeslgmdand
submitted with original bid packet. Fallure to do so may be cause for rejection of bid. The City reserves

thhCM.whmmﬂonqumﬂﬂabmwmmmcmm
mmndsbhepﬂnhdhaﬂeoﬂeq&enpﬂnﬁdhﬂcopypﬁmsubmlhﬂwl&oﬂglndm
documents, with Contractor signature, will prevall.

Certificates of insurance are required naming the City as the Certificate Holder. Also, the name of the
-mmmmmemm ‘The Certificates should réflect the
lnscovengenqulmdhenln. Inaddﬂon,aeopyofmepollcymayborequsslnduponmrd.

SLLINPRIHEU O AR

thelr signature. are by a person
onIlshehalfandmuatlndlcabeovaragewlllnotbeeameledormnmmdemptaﬂnrﬂuny(m)
dayapﬁorwdmnnoﬂeebmcnyatmmmmm: City of Huntsville, P.O. Box 308,
Hunteville, Alabama 35804 ATTN: Penny Kelily.

The undersigned blddatundenhndsﬂntmecmmﬂmeformpleﬂon of all work is Two Hundred
and Thirty (230) calendar days.
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WYNN DRIVE RELOCATION
PRQJECT NO. 65-15-RD

THE UNDERSIGNED BIDDER ALSO AGREES AS FOLLOWS:

All bonds must be approved by the Mayor and the Clerk-Treasurer of the City of Huntsville. Within
fifteen (15) days after the date of acceptance of this proposal by City Council action, the contractor shall
execute the contract and furnish to the OWNER a payment (labor and material) bond and a performance
bond, each in the amount of 100% of the contract amount. No contract extension will be allowed for
delays in the issuance of the notice to proceed that are a result of the contractor falling to submit the

required items within the 15 days.

it Is further understood and agreed that the Contractor shall commence work to be performed under this
contract within fifteen (15) days from the date of this contract, unless otherwise instructed In writing by
the OWNER. All work shall be carried on continuously to completion.

Accompanying this proposal Is a certified check or bid bond in the amount of not less than five percent
{8%) of the total amount shown on the schedule of prices not exceeding $10,000.00 payable to the City
of Huntsviile, Alabama, which Is to be forfeited, as liquidated damages, if, in the event that his proposal
is accepted, the undersigned shall fall to execute the contract and fumish a satisfactory contract bond
under the conditions and within the time specified in this proposal; otherwise, said certified check or bid
bond is to be returned to the undersigned.

pATED: _ March 17 2015,
(IF AN INDIVIDUAL, PARTNERSHIP, OR NON-INCORPORATED ORGANIZATION)
SIGNATURE OF BIDDER
BY
ADDRESS OF BIDDER

NAMES AND ADDRESSES OF MEMBERS OF THE FIRM:

OUR CONTRACTOR'S STATE Liggauo. I8 20545~

(IF A CORPORATION) :
SIGNATURE OF BIDDER

BY David L. Harris, Vice President

BUSINESS ADDRESS 2512 Triana Blvd SW, Huntsville, AL 35805

INCORPORATED UNDER THE LAWS OF THE STATE OF Alabama

NAMES PRESIDENT _ Michael Reed
OF S8ECRETARY Vice President - David L. Harris
OFFICERS TREASURER _Secretary - Charles C. Lovoy
ATO! C GE| : Addenda will only be emailed to those bidders who

attend and have signed In at the pre-bid mesting. Acknowledgement of receipt of addenda Is
using Attachment “C” and attachmant must be submitted with bid package. Fallure to do so shall be
cause for rejection of the bid. It is the responsibliity of all bidders to refer to the website for any updates.



ATTACHMENT “C”
WYNN D RELOCATIO

PROJECT NO, 65-15-RD02
MANDATORY ACKNOWLEDGEMENT OF ADDENDA

Acknowledgement of receipt of Addenda is Mandatory. Fallure to acknowledge receipt shall be
cause for rejection of the bid. By signing below, Bidder acknowledges receipt of Addenda and the

date received.

ADDENDUM NO, DATE RECEIVED
1 3-9-15
2 3-12-15

COMPANY  Reed Coptrating Services, Inc. ~
&, ! =
SIGNATURE AZ/ é; ,A/V//—-—""’

TITLE Vice President

DATE March 17,2015




ATTACHMENT “D”

WYNN DRIVE RELOCATION
PROJECT NO. 65-15-RD02

SUBCONTRACTOR'S LISTING

Mwmmmmmwmmmbymm.wammmwmnngmm
WMIMWWWWMMW.WMIMWMHNWM
emaflat -2 . hollis i Thun “0v and the Owner’s project inspector of any changes to subcontractor list

for the duration of the project.

[ ITASKSTOBE | SUBCONIRACTOR LICENSE ADDRESS ITEN #8 OF
PERFORMED MAME NO. w

Surveying/Layout

Pemuting
Clearing & Grubbing
Erosion Control
Traffic Control Alabama Barricade 21730 7007 Praytor Rd, Trussville, AL 35173 65-72
Excavation

Concrete

Storm
Sanitary Sewer

Shoring/Monitoring

Retalning Walls

Bridges

—_—

Rallroads

_Traffic (signais, loops) | Shoals Electric 9168 704 Davison Ave, Musle Shoals, AL 35661 74-77

Street Lights Shoals Electric 9168 704 Davison Ave, Muste Shoals, AL 35661 78-82 & 84

Striping ].C. Cheek Contractor, Inc.| 11303 PO Box 1138, Kosciusko, MS 39050 53-62

i Guardrails Alabama Guardrail 9452 PO Box 126, Cleveland, AL 35049 40 & 41




ATTACHMENT “E”

WYNN DRIVE RELOCATION
PROJECT NO. 65-15-RD02

Contractor shall provide at lease five (5) references including NAME OF PROJECT, Owner Name, address, phone
number and contact name that demonstrates contractor’s ability on similar projects.

1. City of Huntsville University & Paramount Intersection Improvements
320 Fountain Circle
Huntsville, Alabama 35804
POC: Dennis Thompson, Phone: (256) 535-2489

2. City of Huntsville Highway 72 West Meridian Crossover

320 Fountain Circle
Huntsville, Alabama 35804
POC: Dennis Thompson, Phone: (256) 535-2489

3. City of Huntsville Mastin Lake Road Improvements
320 Fountain Circle
Huntsville, Alabama 35804
POC: Chris McNeese, Phone: (256) 535-2489

4. City of Huntsville Farrow Road Improvements

320 Fountain Circle
Huntsville, Alabama 35804
POC: Cathy Martin, Phone: (256) 535-2489

5. City of Huntsville Shields Road Extension
320 Fountain Circle
Huntsville, Alabama 35804
POC: Chris McNeese, Phone: (256) 535-2489
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ATTACHMENT “F"

Pre-bid mesting to be held on Thurad:
Huntsville, AL 35801.

WANTED:; WﬁalndmmmmmmoﬁMMmmehﬂyMaM

m:mnﬂonofaﬂblddembealledhf:odedmmsm1and34-8-2(1s15)and34-8-1.34-8-2.34-84.34-8-6.34-&1,m-a
andsm(amanded1898)uﬂlngfomlmodaﬁnltlondmleommrandﬂnlleunlngpmodumandnqulmnemsforsma
licensing. AeopyoﬂheabwecweomayheobhlmdfmmiheOWNER(cudemmvmo). No one Is entitied to bid and no
mmhmmmammmdmnamanmgmmsIleumandﬂnnmﬂmdchwﬁuﬂonfor
the municipal type work to be performed. mmmmnmanddmlﬁuﬂmmmtapmonmmwmm
Momdmgmmmmwgmmeandaddmpmjaanuneandnumberanddabmdmofmm.
Section 39-3-5 Codp of Alabama hae been amended as follows:

‘mmmcma.MﬁIthnhAhhmmMMaMammmmmham
having mmmbmmmummwmmmmhubamm
Wsmbmmmmmmmmm under similar circumstances.”

TMbpn*»&!ﬂmﬂ!&;ﬂ!maﬁmmmmvnmﬁwhﬂvkmnmasﬂnhﬁﬂ&!&ﬂﬂ!nznnmnnﬂncmmﬂdmwomnunsashh
of Alabama Classification of (HS) Highwavs and Strests or (ML) Munlcins R Utlh

wmmommm.mmummmmammmmummmw
qmnﬁﬂeashmlnAﬂnohment'A’,mulﬂpﬂadbyﬁwwﬂtbldpﬂm lnhomntofadbmpancybotmenumtmmm
extensions, the unit bid price shall govern. Apmposdwmnotboeomlmunlmswwmemorhbauww
mummmwww:dnekmmmwwm“mumdbym.

mmmmmwmmmmummmmmmmmmma
MMM.MW.MdIMMMMMMdMMMMMMJ
peﬂonmneoon&nmreonﬁaehonoﬂnrsﬁnlmm mmammwﬂwumuorpmummmm
adﬁﬂonbﬂntdhmpﬂuwmchwuuaﬂectmﬁndmdmm.wmbetalmnlmoeonddenﬂonlnmaklngmrdof
gontract. Thodghtbmdtorejeetanybidwhualnmﬂgaﬂonofﬁnebmhmandhehnlnlmmﬂonofﬂnbldder

Sepambsealedﬂdsl’orﬁnWonofhbpmjwtwmbemeelvedatﬂncnyofﬂumwllhl'ubncmm'u.m
Founlnlncmle,lnmeutﬂoorlnmecm:anceﬂoom,onﬂn of March, 2046, unti TR,

aceunpanledbyanodnlmlslgmd,dauandmledBIdBondlnmeamoumdmtleuthanﬁvapeths%)ofﬂ\ewm
on the schedule of prices, but not exceeding $10,000.00. Quantities are known as Attachment “A®, No bidder may withdraw his bid

in all. Myamlnhndadbbempllmmyandtodescdbeandpmvldefwa complete work. Contract Document Order of
Precedence shall be as follows:

1

2. General Requirements (Instructions to Bidders and Bid Proposal Including Attachments)
3. Supplsment to General Requirements

‘. } tgies B Skanagarg
8.

}
LLL

Drawings / City ¢ standard Specifications fo:

Supplemental Specifications (Earthwork, Chain Link Fences, and Gates)
6. Special Conditions
7. Current ALDOT Specifications
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Standard Specifications for Construction of Public improvements Contract Projects and Engineering Standards are available at no
charge by downloading from the City Engineering website: www huntsyilleal.gov/enaineering. Plans and proposals can be
downloaded from our website at no cost: www.huntsvilieal. gov/engineering/bidiist.htmi. Contractors will be responsible for costs of
duplicating thelr own plans and can choose photocopying facllity of their choice. Additionally, Contractors are responsible for
checking website for any revisions/updates. Contractor is required to submit pricing, provided by the COH (Attachment “A”) and
made avallable for download from the Engineering websits, on either a CD-RW (preferably in a live/fiash drive format) in the Exce!
format. The CD-RW (preferably in a live/fiash drive format) must be in working condition and included with original bid packet and
reflect the correct revision, along with two signed hard coples. Bid must be submitted from the file {Quantities) provided and
downloaded from the City of Huntsville’s website. Failure to do so may be cause for rejection of bid. The City reserves the right to
reject any altered bid resulting from altering the CD In any manner. If a price discrepancy Is found on the CD-RW, or the comrect
version of bid quantities is not submitted on the CD-RW which corresponds to the printed hard copy, then printed hard copy prices
submitted with original bid documents, with Contractor signature, will prevall.

L - NOTIC

The Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2014-535, Code of Alabama {1975) § 31-13-1 through
31-13-30 (also known as and hereinafter referred to as “ the Alabama Immigration Act”) as amendad by Act No. 2012-491 on May 16,
2012 is applicahle to all competitively bid contracts with the City of Huntsville. As a condition for the award of a contract and as a
term and condition of the contract with the City of Huntsville, in accordance with § 31-13-9 (a) of the Alabama immigration Act, as
amended, any business entity or employer that employs one or more employees shall not knowingly employ, hire for employment,
or continue to employ an unauthorized allen within the State of Alabama. During the performance of the contract, such business
entity or employer shall participate in the E-Verify program and shall verify every employee that is required to be verified according
to the applicable federal rules and regulations. The business entity or employer shall assure that these requirements are Included In
each subcontract in accordance with §31-13-8(c). Fallure to comply with these requirements may result in breach of contract,
termination of the contract or subcontract, and possibly suspension or revocation of business licenses and permits in accordance
with §31-13-9 (e) (1) & (2). Code of Alahama (18785) § 31-13-9 (k) requires that the following clause be Included in all City of Huntsviile
contracts that have been competitively bid and is hereby made a part of this contract:

“By signing this contract the contracting parties affirm, for the duration of the agreement, that they will not violate federal
Immigration iaw or knowingly employ, hire for employment, or continue to employ an unauthorized allen within the State of
Alabama. Furthermore, a contracting party found to be In violation of this provision shall be desmed In breach of the agreement and

shall be responsible for all damages resulting therefrom.”

Contractor’s E-Verify Memorandum of Understanding shall be a part of the contract bid documents and shall be submitted with the
bid package.

ALABAMA IMMIGRATION ACT (Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of Alabama
(1975)

Compllance with the requirements of the (Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of
Alabama (1975) § 31-13-1 through 31-13-30, as amended by Alabama Act 2012-241, commonly referred to as the Alabama
Immigration Law, is required for City of Huntsville, Alabama contracts that are competitively bid as a condition of the contract
performance. The Contractor shall submit in the bid package, with the requested Information Included on the form, the “City of

N BISCE0

R0

A oaEIms BUBC 0l:

contract may be required to compiete additional forms relating to citizenship or allen status of the bidder and its emplo’ »
including e-verify information, prior to award of a contract.

Z]rie]

Advertise Date: 2/27/15




ATTACHMENT “G”

REQUEST FOR PAYMENT
CITY OF HUNTSVILLE ENGINEERING DIVISION

PROJECT NAME AND NUMBER.

ESTIMATE NUMBER: PERIOD FROM: TO

CONTRACT DURATION DAYS

START DATE. I END DATE: 1/0/00 TOTALCONTRACTTIME(S) ___ 0 __ DAYS

TIME CO#1
TME CO.82 CONTRACTDAYSREMAINING ___ 0
TME C.O.#3

TOTAL CONTRACT AMOUNT (1) AS AWARDED 8 ___ - CURRENT S -

cost1 § =

cos2 8 -

[«Xe% 1] ] e e
mnmmmmmmmwmsm: 3 -
MATERIAL STORED (INVOICE ATTACHED) ] -
RETAINAGE (6%) OF 50% OF CONTRACT $ -
AMOUNT EARNED AFTER RETAINAGE | epecincntions s & aaa o a8 COH e s .
UQUIDATED DAMAGES PER DAY 200~
LIQUIDATED DAMAGES ASSESSED TO DATE: > -

8: PROJECT COMPLETION: JOTAL EARNED TO DATE (2) - = HDIVIDY

TOTAL CONTRACT AMOLINT -

e 8 PROGRESS OF WORIC: A=
CONTRACTORS CERTIRCATE
) ocye=rs,

2 abowo project, do hacaty cargly Wih the pieen. spacticetios, bee thereta,
wexd e fther cortify thatellinbor, -t peld for ol ot
nm““« h““"‘:—hmu:h m: adly “-mm oy .'-uu:-‘i-n

agecin, n corfymet. o Joon el [
mh::?dmm!ﬂ“ = e, o mmuzmam-ﬂ
CERTIFIED FOR PAYIIENY ON TIIS THE DAY OF
BY CONTRACTOR.
TIME
BIGNED WITNESS
SIGNATURE

mmmummmnmmmbnMdum.nmhmuw

APPROVED FOR PAYMENT
[ d BY
CONSTRUCTION INSFECTOR KATHY MARTIN, CITY ENGINEER
OR LYNN MAJORS ADMINISTRA TIVE OFFIGER
[ d IF FINAL ESTIMATE. DATE WORK WAS
PROJECT coMmETED>




ATTACHMENT “H”

All vendors/contractors are required to submit a Federal Tax Form W-8 to City of Huntsville at the time a contract is awarded,
uniess vendor/contractor is already registered and doing business with the City. No payments of invoices can be made unti
this W-9 Tax Form has been properly submitted. A copy of the W-8 Tax Form can be obtained at the following website:

www.irs.ustreas.gov/publ/irs-pdf/fw9. pdf
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ATTACHMENT “|"
CITY OF HUNTSVILLE, ALABAMA REPORT OF OWNERSHIP FORM

General iInformation. Please provide the following information:
Reed Contracting Services, Inc. A

Legal name(s) (include “doing business as”, if applicable):
City of Huntsville current taxpayer identification number (If aveilable). A Corporation .
(Please note that if this number haa been assigned by the City and if you are renawing your business licensa, the number
shouid be listed on the renewal form.)

Type of Ownership. Please complets the up-shaded portions of the following chart by checking the appropriate box below
and en,;r'l'ngmoax)pmpm Entity 1.D. Number, if appiicable (for an explanation of what an entity number is, please see
parag ¥

Type of Ownership ) Entity I. D. Number
checl box) & Applicable State
Q Individual or Sole Propristorship ;
Q General Partnarship
Q Limited Partnership (LP) Number
"0 Limfted Liabillty Partnership (LLP) Number & State:
"0 Limited Liabiiity Company (LLC) (Singie | Number & Siate:
Member)
Q LLC (Muiti-Member) Number & State:
"© Corporation Number & State:
157-607-Alabama
i O Other, please explain: Number & State (if a filing entity under state law):

Entity LD. Numbers. If an Entity 1.D. Number is required and ifthe business entity {s registsred In this state, the number is
available through the website of Alabama's Secretary of Stateat __..c: : .3 ' _;, under "Government Records”. If a
foreign entity is not registered in this state piease provide the Entity 1.D. number {or other simllar number by whatever
named called) assigned by the state of formation along with the name of the state.

Formation Documents. Please note that, with regard to entities, the entity’s formation documents, including articlas or
certificates of incorparation, argantzation, or other applicable formation documents, as recorded in the probate records of the

applicable county and state of formation, gre pot required unless: (1) specifically requested by the City, or (2) an Entity LD.

- -Number-is required and-ene-has-not-be e e e
Pleass dafe and sign in the space pro w and either write legibly or type your neme under your signature.
i you ara signing alf?penmy yourt{gleaswall
Signature o/ - P — Title (if applicable);_ Vice President

Date: March 17, 2015

Type or legibly write name: _David L. Harris
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Company ID Number: 109504
THE E-VERIFY PROGRAM FOR EMPLOYMENT VERIFICATION

MEMORANDUM OF UNDERSTANDING
ARTICLE
PURPOSE AND AUTHORITY

This Memorandum of Understanding (MOU) sets forth the points of agreement between the
Social Security Administration (SSA), the Department of Homeland Security (DHS) and Reed
Contracting Services Inc. (Employer) regarding the Employer's participation in the Employment
Eligibility Verification Program (E-Verify). E-Verify is a program in which the employment
eligibility of all newly hired employees will be confirmed after the Employment Eligibility
Verification Form (Form I-9) has been completed.

Authority for the E-Verify program is found in Title IV, Subtitle A, of the Illegal Immigration
Reform and Immigrant Responsibility Act of 1996 (IIRIRA), Pub. L. 104-208, 110 Stat. 3009, as

amended (8 U.S.C. § 1324a note).
ARTICLE I

FUNCTIONS TO BE PERFORMED

RESPONSIBILITIES OF THE SSA
1. Upon completion of the Form 1-9 by the employee and the Employer, and provided the
Employer complies with the requirements of this MOU, SSA agrees to provide the Employer

with available information that allows the Employer to confirm the accuracy of Social Security
Numbers provided by all newly hired employees and the employment authorization of U.S.

A,

citizens.
The SSA agrees to provide to the Employer appropriate assistance with operafional

2.
problems that may arise during the Employer's participation in the E-Verify program. The SSA
agrees to provide the Employer with names, titles, addresses, and telephone numbers of SSA

representatives to be contacted during the E-Verify process.

3. The SSA agrees to safeguard the information provided by the Employer through the E-
Verify program procedures, and to limit access to such information, as is appropriate by law, to

individuals responsible for the verification of Social Security Numbers and for evaluation of the
ntities who may be authorized by the SSA as

E-Verify program or such other persons or e

governed by the Privacy Act (5 U.S.C. § 552a), the Social Security Act (42 U.S.C. 1306(a)), and
SSA regulations (20 CFR Part 401).

4. SSA agrees to establish a means of automated verification that is designed (in
conjunction with DHS's automated system if necessary) to provide confirmation or tentative
nonconfirmation of U.S. citizens’ employment eligibility and accuracy of SSA records for both
citizens and aliens within 3 Federal Government work days of the initial inquiry.
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Company ID Number: 109504

5. SSA agrees to establish a means of secondary verification (including updating SSA
records as may be necessary) for employees who contest SSA tentative nonconfirmations that is
designed to provide final confirmation or nonconfirmation of U.S. citizens’ employment
eligibility and accuracy of SSA records for both citizens and aliens within 10 Federal
Government work days of the date of referral to SSA, unless SSA determines that more than 10
days may be necessary. In such cases, SSA will provide additional verification instructions.

RESPONSIBILITIES OF THE DEPARTMENT OF HOMELAND SECURITY

B.
Upon completion of the Form I-9 by the employee and the Employer and after SSA

L.
verifies the accuracy of SSA records for aliens through E-Verify, DHS agrees to provide the
Employer access to selected data from DHS's database to enable the Employer to conduct: _

Automated verification checks on newly hired alien employees by electronic means, and

[ ]
e Photo verification checks (when available) on newly hired alien employees.

2. DHS agrees to provide to the Employer appropriate assistance with operational problems
that may arise during the Employer's participation in the E-Verify program. DHS agrees to
provide the Employer names, titles, addresses, and telephone numbers of DHS representatives to

be contacted during the E-Verify process.
3. DHS agrees to provide to the Employer a manual (the E-Verify Manual) containing
instructions on E-Verify policies, procedures and requirements for both SSA and DHS, including
restrictions on the use of E-Verify.. DHS agrees to provide training materials on E-Verify.

4. DHS agrees to provide to the Employer a notice, which indicates the Employer's
participation in the E-Verify program. DHS also agrees to provide to the Employer anti-
discrimination notices issued by the Office of Special Counsel for Immigration-Related Unfair

Employment Practices (OSC), Civil Rights Division, and U.S. Department of Justice.

5. DHS agrees to issue the Employer a user identification number and password that permits
the Employer to verify information provided by alien employees with DHS's database.

DHS agrees to safeguard the information provided to DHS by the Employer, and to limit

6.
access to such information to individuals responsible for the verification of alien employment
, or to such other persons or entities as may

eligibility and for evaluation of the E-Verify progr.
be authorized by applicable law. Information will be used only to verify the accuracy of Social

Security Numbers and employment eligibility, to enforce the Immigration and Natiopality Act
and federal criminal laws, and to ensure accurate wage reports to the SSA.

DHS agrees to establish a means of automated verification that is designed (in
verification procedures) to provide confirmation or tentative

7.
ligibility within 3 Federal Govemnment work days

conjunction with SSA
nonconfirmation of employees' employment e

of the initial inquiry.
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Company ID Number: 109504

8. DHS agrees to establish a means of secondary verification- (including updating DHS
records as may be necessary) for employees who contest DHS tentative nonconfirmations and
photo non-match tentative nonconfirmations that is designed to provide final confirmation or
nonconfirmation of the employees' employment eligibility within 10 Federal Government work
days of the date of referral to DHS, unless DHS determines that more than 10 days may be

necessary. In such cases, DHS will provide additional verification instructions.

RESPONSIBILITIES OF THE EMPLOYER

C.
The Employer agrees to display the notices supplied by DHS in a prominent place that is

1.
clearly visible to prospective employees.

2. The Employer agrees to provide to the SSA and DHS the names, titles, addresses, and
telephone numbers of the Employer representatives to be contacted regarding E-Verify.

The Employer agrees to become familiar with and comply with the E-Verify Manual.

3.
The Employer agrees that any Employer Representative who will perform employment

4.
verification queries will complete the E-Verify Tutorial before that individual initiates any

The employer agrees that all employer representatives will take the refresher

queries.
A.
tutorials initiated by the E-Verify program as a condition of continued use of E-
Verify.
B. Failure to complete a refresher tutorial will prevent the employer from continued

use of the program.

The Employer agrees to comply with established Form I-9 procedures, with two

5.

exceptions:
ty document, the Employer agrees to only accept
§

e If an employee presents a "List B" identi
"List B" documents that contain a photo. (List B documents identified in 8 C.F.R.

274a.2 (b) (1) (B)) can be presented during the Form I-9 process to establish identity).
ents a DHS Form I-551 (Permanent Resident Card) or Form I-766

(Employment Authorization Document) to complete the Form I-9, the Employer agrees
to make a photocopy of the document and to retain the photocopy with the employee’s

Form [-9. The employer will use the photocopy to verify the photo and to assist the
Department with its review of hes that are contested by employees. Note

photo non-matc
that employees retain the right to present any List A, or List B and List C, documentation
to complete the Form I-9. DHS may in the future designate other documents that activate

the photo screening tool.

e If an employee pres

that participation in E-Verify does not exempt the Employer
retain, and make available for inspection Forms I-9 that relate

to its employees, or from other requirements of applicable regulations or laws, except for the
following modified requirements applicable by reason of the Employer's participation in E-
Verify: (1) identity documents must have photos, as described in paragraph 5 above; (2) a

6. The Employer understands
from the responsibility to complete,
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Company ID Number: 109504

rebuttable presumption is established that the Employer has not violated section 274A(a)}(1)(A) of
the Immigration and Nationality Act (INA) with respect to the hiring of any individual if it
obtains confirmation of the identity and employment eligibility of the individual in compliance
with the terms and conditions of E-Verify ; (3) the Employer must notify DHS if it continues to
employ any employee after receiving a final nonconfirmation, and is subject to a civil money
penalty between $500 and $1,000 for each failure to notify DHS of continued employment
following a final nonconfirmation; (4) the Employer is subject to a rebuttable presumption that it
has knowingly employed an unauthorized alien in violation of section 274A(a)(1)(A) if the
Employer continues to employ any employee after receiving a final nonconfirmation; and (5) no
person or entity participating in E-Verify is civilly or criminally liable under any law for any
action taken in good faith on information provided through the confirmation system. DHS
reserves the right to conduct Form I-9 compliance inspections during the course of E-Verify, as

well as to conduct any other enforcement activity authorized by law.

The Employer agrees to initiate E-Verify verification procedures within 3 Employer

7.

business days after each employee has been hired (but after both sections 1 and 2 of the Form I-9
have been completed), and to complete as many (but only as many) steps of the E-Verify process
as are necessary according to the E-Verify Manual. The Employer is prohibited from initiating
verification procedures before the employee has been hired and the Form 1-9 completed. If the
automated system to be queried is temporarily unavailable, the 3-day time period is extended
until it is again operational in order to accommodate the Employer's attempting, in good faith, to
make inquiries during the period of unavailability. In all cases, the Employer must use the SSA
verification procedures first, and use DHS verification procedures and photo screening tool only

after the the SSA verification response has been given.
The Employer agrees not to use E-Verify procedures for pre-employment screening of

8.

job applicants, support for any unlawful employment practice, or any other use not authorized by
this MOU. The Employer must use E-Verify for all new employees and will not verify only
certain employees selectively. The Employer agrees not to use E-Verify procedures for re-
verification, or for employees hired before the date this MOU is in effect. The Employer
understands that if the Employer uses E-Verify procedures for any purpose other than as
authorized by this MOU, the Employer may be subject to appropriate legal action and the
immediate termination of its access to SSA and DHS information pursuant to this MOU.

(see Article IILB. below)

9. The Employer agrees to follow appropriate procedures
regarding tentative nonconfirmations, including notifying employees of the finding, providing

written referral instructions to employees, allowing employees to contest the finding, and not
f they choose to contest the finding. Further, when

n-match, the Employer is

taking adverse action against employees i
employees contest a tentative nonconfirmation based upon a photo no

required to take affirmative steps (see Article IILB. below) to contact DHS with information

necessary to resolve the challenge.
ot to take any adverse action against an employee based upon the

ty status while SSA or DHS is processing the verification request

ledge (as defined in 8 C.F.R. § 274a.1 (1)) that the employee is
nitial inability of the SSA or DHS
or the finding of

10. The Employer agrees n
employee's employment eligibili
unless the Employer obtains know.

not work authorized. The Employer understands that an i
automated verification to verify work authorization, a tentative nonconfirmation,
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Company ID Number: 109504

a photo non-match, does not mean, and should not be interpreted as, an indication that the
employee is not work authorized. In any of the cases listed above, the employee must be provided
the opportunity to contest the finding, and if he or she does so, may not be terminated or suffer
any adverse employment consequences until and unless secondary verification by SSA or DHS
has been completed and a final nonconfirmation has been issued. If the employee does not choose
to contest a tentative nonconfirmation or a photo non-match, then the Employer can find the

employee is not work authorized and take the appropriate action.

11.  The Employer agrees to comply with section 274B of the INA by not discriminating
unlawfully against any individual in hiring, firing, or recruitment or referral practices because of
his or her national origin or, in the case of a protected individual as defined in section 274B(a)(3)
of the INA, because of his or her citizenship status. The Employer understands that such illegal
practices can include selective verification or use of E-Verify, discharging or refusing to hire
cligible employees because they appear or sound “foreign”, and premature termination of
employees based upon tentative nonconfirmations, and that any violation of the unfair
immigration-related employment practices provisions of the INA could subject the Employer to
civil penalties pursuant to section 274B of the INA and the termination of its participation in E-
Verify. If the Employer has any questions relating to the anti-discrimination provision, it should

contact OSC at 1-800-255-7688 or 1-800-237-2515 (TDD).

12, The Employer agrees to record the case verification number on the employee's Form I-9
ar to print the screen containing the case verification number and attach it to the employee's Form

19
13, The Employer agrees that it will use the information it receives from the SSA or DHS
pursuant to E-Verify and this MOU only to confirm the employment eligibility of newly-hired
employees after completion of the Form [-9. The Employer agrees that it will safeguard this

PINS and passwords) to ensure that it is not used

information, and means of access to it (such as
for any other purpose and as necessary to protect its confidentiality, including ensuring that it is

not disseminated to any person other than employees of the Employer who are authorized to

perform the Employer's responsibilities under this MOU.
14, The Employer acknowledges that the information which it receives from SSA is
governed by the Privacy Act (5 U.S.C. § 552a (i) (1) and (3)) and the Social Security Act (42

U.S.C. 1306(a)), and that any person who obtains this information under false pretenses or uses it
for any purpose other than as provided for in this MOU may be subject to criminal penalties.
15. The Employer agrees to allow DHS and SSA, or their authorized agents or designees, to
make periodic visits to the Employer for the purpose of reviewing E-Verify -related records, i.e.,
Forms I-9, SSA Transaction Records, and DHS verification records, which were created during
the Employer's participation in the E-Verify Program. In addition, for the purpose of evaluating
E-Verify, the Employer agrees to allow DHS and SSA or their authorized agents or designees, to
interview it regarding its experience with E-Verify, to interview employees hired during E-Verify
use concerning their experience with the pilot, and to make employment and E-Verify related
gents or designees. Failure to comply

records available to DHS and the SSA, or their designated a
with the terms of this paragraph may lead DHS to terminate the Employer’s access to E-Verify.
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ARTICLE II1

REFERRAL OF INDIVIDUALS TO THE SSA AND THE DEPARTMENT OF
HOMELAND SECURITY

A. REFERRAL TO THE SSA
Ifthe Employer receives a tentative nonconfirmation issued by SSA, the Employer must
n notice as directed by the automated system and provide it to

1.
determine whether he or she will contest the tentative

print the tentative nonconfirmatio
the employee so that the employee may

nonconfirmation.
2 The Employer will refer employees to SSA field offices only as directed by the
and only after the Employer records the
nes that

automated system based on a tentative nonconfirmation,
case verification number, reviews the input to detect any transaction errors, and determi
the employee contests the tentative nonconfirmation. The Employer will transmit the Social
r to SSA for verification again if this review indicates a need to do so. The

ests the tentative nonconfirmation as soon as

Security Numbe
Employer will determine whether the employee cont

possible after the Employer receives it. .

If the employee contests an SSA tentative nonconfirmation, the Employer will provide
and instruct the employee to visit an SSA office to resolve the

discrepancy within 8 Federal Government work days. The Employer will make a second inquiry
to the SSA database using E-Verify procedures on the date that is 10 Federal Government work
days after the date of the referral in order to obtain confirmation, or final nonconfirmation, unless

or unless SSA determines that more than 10 days is necessary to

otherwise instructed by SSA
resolve the tentative nonconfirmation..

3.
the employee with a referral letter

e to obtain a printout from the Social

The Employer agrees not to ask the employe
itten verification of the Social Security

4,
wri

Security Number database (the Numident) or other
Number from the SSA.

REFERRAL TO THE DEPARTMENT OF HOMELAND SECURITY

If the Employer receives a tentative nonconfirmation issued by DHS, the Employer must
ation notice as directed by the automated system and provide it to

loyee may determine whether he or she will contest the tentative

1.
print the tentative nonconfirm

the employee so that the emp
nonconfirmation.
for an alien who provides a document for which

If the Employer finds a photo non-match

the employer must print the photo non-match
the automated system and provide it to the
e or she will contest the finding.

2.
the automated system has transmitted a photo,

tentative nonconfirmation notice as directed by
employee so that the employee may determine whether h
ndividuals to DHS only when the employee chooses to

3. The Employer agrees to refer i
ived from DHS automated verification process or when

contest a tentative nonconfirmation rece
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the Employer issues a tentative nonconfirmation based upon a photo non-match. The Employer
will determine whether the employee contests the tentative nonconfirmation as soon as possible

after the Employer receives it.
If the employee contests a tentative nonconfirmation issued by DHS, the Employer will

4,
provide the employee with a referral letter and instruct the employee to contact the Department
through its toll-free hotline within 8 Federal Government work days.

If the employee contests a tentative nonconfirmation based upon a photo non-match, the
a referral letter to DHS. DHS will electronically

5.
days of the

Employer will provide the employee with
transmit the result of the referral to the Employer within 10 Federal Govemnment work

referral unless it determines that more than 10 days is necessary.

6. The Employer agrees that if an employee contests a tentative nonconfirmation based
upon a photo non-match, the Employer will send a copy of the employee’s Form I-551 or Form I-

766 to DHS for review by:

e Scanning and uploading the document, or
Sending a photocopy of the document by an express mail account (furnished and paid for

by DHS).
The Employer understands that if it cannot determine whether there is a photo

7.
match/non-match, the Employer is required to forward the employee’s documentation to DHS by
scanning and uploading, or by sending the document as described in the preceding paragraph, and

resolving the case as specified by the Immigration Services Verifier at DHS who will determine

the photo match or non-match.
ARTICLEIV

SERVICE PROVISIONS

The SSA and DHS will not charge the Employer for verification services performed under this
MOU. The Employer is responsible for providing equipment needed to make inquiries. To access
the E-Verify System, an Employer will need a personal computer with Internet access.

ARTICLE V

PARTIES

This MOU is effective upon the signature of all parties, and shall continue in effect for as long as
the SSA and DHS conduct the E-Verify program unless modified in writing by the mutual
consent of all parties, or terminated by any party upon 30 days prior written notice to the others.
Any and all system enhancements to the E-Verify program by DHS or SSA, including but not
limited to the E-Verify checking against additional data sources and instituting new verification
procedures, will be covered under this MOU and will not cause the need for a supplemental MOU
that outlines these changes. DHS agrees to train employers on all changes made to E-Verify
through the use of mandatory refresher tutorials and updates to the E-Verify manual. Even
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Company ID Number: 109504
without changes to E-Verify, the Department reserves the right to require employers to take

mandatory refresher tutorials.
as to all parties. The SSA or DHS may

Termination by any party shall terminate the MOU

terminate this MOU without prior notice if deemed necessary because of the requirements of Jaw

or policy, or upon a determination by SSA or DHS that there has been a breach of system

integrity or security by the Employer, or a failure on the part of the Employer to comply with

established procedures or legal requirements. Some or all SSA and DHS responsibilities under

this MOU may be performed by contractor(s), and SSA and DHS may adjust verification

responsibilities between each other as they may determine.

U is intended, or should be construed, to create any right or benefit,
third party against the United States, its

Nothing in this MO
officers, or employees.

substantive or procedural, enforceable at law by any
agencies, officers, or employees, or against the Employer, its agents,

Each party shall be solely responsible for defending any claim or action against it arising out of or
related to E-Verify or this MOU, whether civil or criminal, and for any liability wherefrom,
including (but not limited to) any dispute between the Employer and any other person or entity
regarding the applicability of Section 403(d) of IIRIRA to any action taken or allegedly taken by

the Employer.

The employer understands that the fact of its participation in E-Verify is not confidential

information and may be disclosed as authorized or required by law and DHS or SSA policy,
ight, E-Verify publicity and media inquiries,

including but not limited to, Congressional overst,
and responses to inquiries under the F reedom of Information Act (FOIA).

The foregoing constitutes the full agreement on this subject between the SSA, DHS, and the

Employer.
The individuals whose signatures appear below represent that they are authorized to enter into

this MOU on behalf of the Employer and DHS respectively.
you should only sign the Employer’s Section of

To be accepted as a participant in E-Verify,
contact E-Verify Operations at 888-464-

the signature page. If you have any questions,
4218.
Employer Reed Contracting Services Inc.

Paul I Moore
Name (Please type or print) Title
Electronically Signed 03/26/2008
Signature Date

Department of Homeland Security - Verification Division
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INFORMATION REQUIRED
FOR THE E-VERIFY PROGRAM

Information relating to your Company:

Reed Contracting Services Inc.

Company Narﬁe:

Company Facility Address: 2101 Governors Drive SW
Huntsville, AL 35805
Company Alternate Address:
County or Parish: MADISON
Employer Identification Number: 631095945
North American Industry
Classification Systems Code: 237
Parent Company:
100 to
Number of Employees: 499 Number of Sites Verified for: 1
Are you verifying for more than 1 site? If yes, please provide the number of sites verified for in each State.
. ALABAMA 1 site(s)

Information relating to the Program Administrator(s) for your Company on policy questions or operational problems

Name: David Wilkinson

Telephone Number:  (256) 533 - 0505 Fax Number: (256) 533 - 0590

E-mail Address: davidw@reedalabama.com

Name: Paul I Moore

Telephone Number:  (256) 533 - 0505 Fax Number: (256) 533 - 0590
ikem@reedalabama.com

E-mail Address:
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ATTACHMENT “J”

EXCEPT BY SPE JORIZATION OF THE CIT
A tag identifying its species and the nursery that grew it
A single stem with a full, balanced crown

Well-formed branches, and no codominant (forked) stems

Caliper or height as specified

A root ball of a diameter and height appropriate to the caliper of the tree (according to American Nurserymen's
Association standards), and nelther broken apart nor separated from the tree’s roots.

POOR VIGOR OR FORM, such as:

A sparse or chiorotic crown

Inadequate root development within root bail,

Abnomally sunken places in the bark, especially below branches.
Narrow branch angles, especially those with included bark.

DAMAGE, such as:

e Open wounds on the trunk, branches, or roots (including below the soil line)
Cracks or bark splits surrounded by inrolled callus

Dead, cracked, broken, or flush-cut major branches

Separating grafts.

IMPROPER PREPARATION, such as:

e  Flush-cut pruning scars, or branch-stubs left at pruning
Evidence of topping

Evidence of pruning done in an effort to "shape up" a derelict tree or shrub
Improperly prepared root ball (see above).

INSECT AND/OR DISEASE PROBLEMS, such as:
o Signs (e.g., eggs) or symptoms (damage) of harmful insects.
® sagm(e.g..vegataﬂvaorspomhﬁngbodlesg'owlngonwmbmnd:as.orroots)orsympmms(damage)ofpaﬂ\ogm

E CITY RESERVES
to select trees in the nursery,
to reject trees or shrubs that do not meet the quality standards listed above
mmmmmmmmmmnmmummmmmmmm
mmwhWMmmdnmmammwmmmemm

® 00 o

ANTS must cover the tops of their containers, and all containers must actually

tabil with T-posts, left in place for about 1 year. The use of ‘Arborties’ and ‘Arborknots® should benfitthe trees, and
shmﬂdpmb@lybecorﬁnued,bauingminhnmﬁontommy.

Unbasspedﬁcpulsammmmspeeﬂonofmmymmmenmwy.ﬂ\ewededpmviderswmd\omﬂnmm
mummmmmMﬂmwmmemmm,mmm.

lngeneral.allWnumsﬁ%uﬂhmbmmhamﬂmmmmmwwewm
atﬂncmmmnswa-ﬂmlb.mnyapmdombmnﬂychysoﬂ.mmerMaaandysoﬂ. In general, the supplier should be
ﬁnmmareanmmmedythanHme.mmumanmmesoumeny.

TraeswmbelnepmdbymeEnglneeﬂngDepamnenfseonmwonimpector. using nursery stock standards provided by
Forestry/Horticulture. With adequate notice of the ime of arival (generally 1-2 days), Forestry/Horticulture will provide a
representative to assist the construction inspector.
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During the time between the delivery and the planting of nursery stock, all plants will be protected as follows:
* Al balled-and-burlapped plants will be heeled in, using shredded pine bark muich, wood chips, or a comparable
material.

* All plants will be watered regularly, so as to keep the mulching material moist.
Any trees with thin bark must be protected from sunscald.
Care must be taken to handle the plants as littie as possible, to protsct them from damage to trunks, branches, and
root balls.

The following appiles regardless of seeding method used:

addlﬂomloostmmeoepammAsaﬂsfacmendlsdeMedasamveroﬁng plants, after true leaves are formed, of the
seedspeclaamquﬂradbyﬂmmlxdea!gnatedforuealnwhleh&O%eovemgepersquarafnotofmeselectedtmftypehas
occurred.

Mowing, weeding, edging, when directed, will not be pald for as a separate pay item. Mulch, if required, will be applied and
pald for saparately under Section 857. Topsoll, if required, will be applied and pald for separatsly under Section 640, and is to
Include testing and mixing of additives as required by test resuits, if required. Water necessary to satisfactorily prepare, and
establish an early stand of grass, and maintenance of all seeding shall be classified as a part of the sseding items. The
amount of water and when it shall be applied shall be the Conhamrsmponslbunyunmawepmneeofmemjaa

CARE DURING CONSTRUCTION .

All work shall be pursued in accordance with contract eroslon control requirements. The Contractor shall water, fill washes,
and otherwise protect and maintain the seeded areas including any mulch or cover used until the contract is accepted or
grassing Is accapted. Damage by either pedestrian, vehicular traffic, or other causes shall be repaired by the Contractor, It
shall be the responsibility of the Contractor to establish and malntain a satisfactory stand of grass until final acceptance of the
project. Mowing of excess growth shall be performed when the height of grass is in

excess af six inches. The vegetation shall be cut to approximately four inches in height. All of the above work shall be
performed regardless of seeding method used and without additional compensation.
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ATTACHMENT “K”
CITY OF HUNTSVILLE
IRRIGATION SPECIFICATIONS
NON MAXICOM
GENERAL
PURPOSE

The objective of these specifications is to provide, assemble and install sprinkler system which will
operate in an efficient and satisfactory manner so that the finished system shall efficiently irrigate all areas to be
covered and shall prove satisfactory in all aspects to the owner. The specifications, design details, irrigation
dmignsandquotaﬁonaretobeconsidemdapanofthesprinklersystemconu-act,anditisexpectedthatthe
chosen contractor will follow specifications with due perseverance.

SCOPE OF WORK

The work required by these specifications consists of all labor, material, equipment, and services
required for a complete functioning irrigation system.

The plans and specifications are intended to include everything obviously requisite and necessary to the
pmperinsmllaﬁonofthevmﬂ(whethereachneo&ssaryitemismenﬁonedheminornot,unlmotherwise
specified, and the contractor is expected to provide for the same.

Allworkhereinspeciﬁedorcalledforonthedrawingsorinthedetail drawings shall be executed in
accordance with all governing ordinances, laws and regulations and shall meet all local conditions and any
changes and/or additions in work necessary to meet ordinances, laws, regulations and/or conditions will be
made without additional expensetotheowner,Msuchchang&sshanhavethepriorwrittenapproval of the
owner.

DEFINITION OF THE INTENT OF DOCUMENTS

The contract agreement, drawings, specifications and quotation constitute the contract documents, and
all modifications thereof incorporated in the documents before their execution. What is called for in one
document shall be as binding as if called for by all. The intent of documents is to include, unless otherwise
stated, all labor and equipment for the completion of the work required for a complete irrigation system in a
workmanlike and proper manner.

EXAMINATION AND VERIFICATION OF DRAWINGS AND JOB SITE

Prior to submitting a proposal for this project, each bidder has the responsibility to examine the premises
and satisfy himself as to the condition under which he will be obligated to operate in installing the irrigation
system under this contract.
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All plot dimensions on the irrigation design are approximate. Prior to proceeding with the work, the
contractor shall carefully check and verify all dimensions and shall report all variations from those indicated in
the irrigation plan to the owner in writing. If changes are to be made, they will be made in accordance with

previous provisions.
GUARANTEES

The work included under this contract shall be guaranteed by the contractor against all defects and
malfunctions due to fanlty workmanship for a period of one year from the date of final acceptance by the owner.
Upon being informed by the owner of any defects or malfunctions in workmanship, the contractor shall effect
all necessary repairs and/or replacements in a reasonably expedient manner at no additional cost to the owner.

Emergency repairs, when necessary, may be made by the owner without relieving the contractor of his
guarantee obligation.

The contractor shall be obligated to repair any settling of backfilled trenches which may occur during
the guarantee. The contractor is also obligated to restore any and all damaged planting, paving or improvements
within the year period. If the contractor does not respond to the owner’s request for repair work within a period
of two days, the owner may proceed with such necessary repairs and charge the contractor for all expenses
incurred in the repair work.

EQUIPMENT, TOOLS, AND LABOR

The contractor shall provide and pay for all equipment, tools and labor required for the completion of
this project. All irrigation meters and backflow preventers, including taps and boxes are by Huntsville Utilities;
bidder shall include all fees and costs (material and labor) for same in his lump sum bid price for irrigation.

The contractor shall provide and keep up-to-date a complete set of as-built drawings which shall be
corrected daily to show changes in sprinkler locations, controller location, piping locations and other deviations
from the original irrigation design drawing as provided to him. All isolation valve locations shall be shown
with actual measurements to reference points so they may be located easily in the field. Upon completion of the
work, the contractor shall furnish the owner with a complete set of as-built drawings showing the sprinkler
system as installed. This is the responsibility of the contractor and shall not be construed to be the

responsibility of any other party.
TRAINING OF PERSONNEL

Upon completion of work and acceptance by the owner, the contractor shall be responsible for the
training of personnel in the operation, maintenance, and repair of the system. The contractor shall furnish
copies of all available parts lists, trouble shooting lists, specification sheets, and catalog sheets to the owner

prior to final payment.

The contractor shall set the initial watering schedules and programming of the automatic controllers in
accordance with the specifications, irrigation plan or as directed. Changes in the schedules and programming
and instruction on how to make such changes shall be the responsibility of the designer or landscape architect of
the system.
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PROTECTION OF WORK AND PROPERTY

The contractor shall continuously maintain adequate protection of all his work from damage and shall
protect the owner’s property from injury or loss arising in connection with work on this contract. The
contractor shall take care to avoid damage to any existing buildings, equipment, piping, pipe coverings,
electrical systems, sewers, sidewalks, landscaping grounds, above ground or underground installations or
structures of any kind, and shall be held liable for any damage that does occur. Damage includes not only
mechanical damage but from leaks in the irrigation system being installed by the contractor, whether through
negligence or otherwise. The contractor shall adequately protect adjacent property as provided by law and shall
provide and maintain all passageways, guard fences, lights and other facilities for protection required by the
Public Authority for local conditions. The contractor shall securely cover all openings into the section of the
system he is working on and components of the system as it is being installed to prevent obstructions in the pipe
and the breakage, misuse or disfigurement of the equipment.

HANDLING OF MATERIALS

The contractor shall be responsible for correct procedures in on-site loading, unloading, stacking,
transporting, and handling all materials to be used in the system. The contractor shall avoid rough handling
which could affect the useful life of equipment. Pipe shall be handled in accordance with the manufacturer’s
recommendation on loading, unloading, and storage.

CLEANING PREMISES

The contractor shall continuously keep a neat and orderly area in which he is installing the system.

Disposal of rubbish and waste material resulting from the installation shall be continual. There shall be NO
waste materials or trash allowed in trenches.

MATERIALS
All materials are to be furnished as specified on drawings or in specifications.

SOLVENT CEMENT AND PRIMER

Solvent shall be IPS-721 or pre-approved equal.
Solvent shall be [PS-727 or pre-approved equal, When temperatures are below 40 Fahrenheit.

NOTE: In temperature below 32° Fahrenheit contractor shall not glue any pipe together.

Primer shall be [PS-70 or pre-approved equal.

ELECTRIC REMOTE CONTROL VALVE

100-PEB.-150-PEB.-200-PEB.

The electric remote control valve shall be a normally closed 24 VAC 50/60 cycle solenoid actuated

globe pattern with a balanced pressure diaphragm design. The valve pressure rating shall not be less than 200
PSL
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The valve shall have a manual open/close control (internal bleed) for manual opening and closing of
valve without electrically energizing the solenoid. The valve shall have internal manual bleed to prevent
flooding of the valve box. The valve shall house a fully-encapsulated, one-piece solenoid with
plunger. The 24 VAC 50/60 Hz solenoid shall open with 19.6 VDC minimum at 200 PSI. At24 VAC average
in rush current, it shall not exceed .41 amps. Average holding current shall not exceed .23 amps.

The valve shall have a control port filter screen to filter out grit and prevent clogging of hydraulic
control parts.

The valve shall have a stainless steel flow control stem and cross handle for regulating or shutting off
the flow of water. The valve must open or close in less than one minute at 200 PSI and less than 30 seconds at

20 PSIL

The valve construction shall be as such as to provide for all internal parts to be removable from the top
of the valve without disturbing the valve installation.

The valve shall be as manufactured by Rain Bird Sprinkler Manufacturing Corporation, Glendora,
California, or an approved equal.

ELECTRIC REMOTE CONTROL VALVE FOR DRIP
Valve for Drip shall be; XCZ-100-PRF only.

SPRINKLERS

SECTION Depending on location, area and if you are installing in a bed or in turf these are the
sprinklers that need to be installed.

SPRAYS
Sprinklers to be used in beds will be 1812-SAM-PRS-45.
Sprinklers to be installed in turf will be 1806-SAM-PRS-45,

NOZZLES
Nozzles shall be M.P. Rotors only.

ROTORS
Sprinklers to be instatied in-small turf areas will be 3504-PC-SAM-PRS.
Sprinklers to be installed in larger turf areas will be 5006-PL-PC-SAM-PRS.

See plans for requirements or other information for this project.

RAIN GAUGE
W.R.C. Wireless Rain Sensor Combo, installed in a lock box.
If Maxicom is in use a Rain Can must be used
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LOCATION WIRE

Permanently mark all of your irrigation lines with TRACE - SAFE water blocking tracer wire (Color
Blue). Begin at the control valve and continue to the end of that line for every control valve. Also mark in the
same manner beginning at the backflow vault and run in all main line trenches including any wire trenches that

may be separate from the main line. See detail sheet.
If you have to start a new roll of wire or wire is broken, it must be repaired with a muletape wire

connector (trace-safe water blocking) number T-S 191L, T-S 19, T-S 12-19IL T-S 12-19 TS-19-LC and covered
with an econo valve box or 10 inch if needed. You will also need to use them at the start of a run; main line and

each lateral line. There will be no exceptions to this stipulation.
If you are irrigating a sports field you do not have to run Trace — Safe Wire on the fields.

CONTROL VALVE WIRE SPLICES

These splices will only be made by using 3M-DBY’s; all splices will either be made in a control valve
box or a 6 inch econo box only.

SECTION INSTALLATION AND INSPECTION
INSPECTION OF WORK IN PROGRESS
The owner’s authorized representative shall be responsible for inspection of the contractor’s work which

is in progress. A representative may bring to the attention of the contractor any work which does not meet the
specifications of this contract and the contractor shall correct such work as brought to his attention,

STAKING OF SPRINKLER LOCATION

Staking of sprinkler locations shall be done by the contractor and approved by the owner’s
representative.

EXCAVATION

All excavation shall be unclassified and shall include all materials encountered.

It shall be the responsibility of the contractor to provide suitable backfill materials. This backfill
material shall be free from the rocks, large stones and other unsuitable substances which could damage the pipe
or create unusual settling problems. The minimum depth of cover over piping 6” and larger shall be 24”. The
minimum depth of cover over piping 4” and smaller shall be 18”. Backfilling will be done in 6” layers and

tamped after each layer is put in to prevent excessive settling in all lines.

No cutting of existing asphalt roadways shall be allowed. Contractor shall bore any required crossing of
existing roadways in an approved manner.
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The contractor shall exercise reasonable care to avoid causing damage to any and all underground
utilities and structures.

The owner shall advise the contractor of any underground utilities or structure of which he is aware.
Utility locating services shall be called upon to pinpoint location of any underground utilities on site of the
project by the contractor.

INSTALLATION OF SYSTEM MAIN

Installation of the system main shall be in accordance with the manufacturer’s instructions and shall
proceed from the point of connection of supply for the system. Concrete thrust blocks shall be installed at any
directional change or tee in the pipeline in accordance with the pipeline in accordance with the pipe
manufacturer’s instruction.

INSTALLATION OF LATERAL LINES

Lateral lines may be installed by standard trenching techniques or by “pulling in” pipe. If the pull-in
method is used, the pipe “plow shall be a vibratory type and equipped with a turf roller device to prevent tearing
of the “turf’. The “Mole” or “Bullet” which precedes the pipe and is used to form the opening for the pipe shall
be not less than 1” larger in diameter than the outside diameter of the pipe. Starting and finishing holes shall
not exceed a two foot square opening, which the sod removed from such holes is to be preserved and replaced.

Lateral pipes and fittings shall be installed in accordance with the manufacturer’s recommendations,
including the shaking-in of PVC pipe to prevent excessive strain when contracting in cold weather.

SPRINKLER HEADS

All sprinklers shall be installed on swing joints as shown in detailed drawings. When funny pipe is used
for spray heads be sure and 'use a marlex ell and a barb ell as a swing joint directly below sprinkler head. The
sprinkler head shall be installed so that the top is slightly below the finished grade level. If finished grade has
not been established, the sprinkler will be extended a minimum of 4™ above existing level and marked with a
stake to prevent damage by equipment. Back fill around the swing joint and sprinkler shall be free of large
rocks, roots, or foreign debris. Hand tamp around heads, so heads do not move.

When finished grade has been established the contractor shall set heads with top slightly below the
finished grade level, below sod or sprigs. -

NOTICE OF COMPLETION

When the contractor is satisfied that the system is operating properly, that it is balanced and adjusted,
that all work and cleanup is completed, he shall issue the notice of completion to the owner’s authorized
representative. The notice of completion shall include the required for final inspection with date and time

given.
FINAL INSPECTION WITH OWNER’S REPRESENTATIVE

The owner’s representative will respond to the notice of completion by the contractor and shall appear at
the given time for a tour of the project with the purpose of making it the final inspection. Any inconsistencies
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to the specifications shall be noted by the owner’s representative and a written copy of corrections shail be
given to the contractor.

SECTION ACCEPTANCE OF THE SYSTEM

The owner may accept the system even though the corrections on the final inspection have not been
made by the contractor. In such a case, there will be deductions for the uncompleted or uncorrected work based
on previous provisions of these specifications. Such deductions shall be made from the final payment.

SECTION AS-BUILT PLAN ACCEPTANCE

Acceptance of the system is based on the furnishing by the contractor of two sets of completed
as-built plans which is acceptable to the owner or owner’s representative.

TRAINING OF MAINTENANCE PERSONNEL IN OPERATION AND MAINTENANCE OF
SYSTEM

The contractor’s responsibility of training maintenance personnel in the operation and
maintenance of the system, as outlined in a previous section of these specifications, shall not be waived
due to acceptance of the system. If this responsibility is not fulfilled, the cost of obtaining this training
by the owner shall be shown as deduction in the final payment.

WARRANTY AND GUARANTEE CERTIFICATES

The contractor shall furnish a certificate of warranty registration and a guarantee of work for a
one year period from date of final acceptance of the system. Depending on the time of completion the
contractor will need to winterize the system and start it back up in the spring. Final payment for the
system shall not be made unless this certification is presented to the owner.
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GENERAL

Extent of underground imigation system Is shown on Drawings and in the schedules. Provide all labor, materals and
eguipment required by or inferred from Drawings and Specifications to complete the Work of the Section. Provide additional
Work and materials required by local authorities at no extra cost to Owner. Contractor shall provide all permits, appiications,

licenses and other qualifications to complete work at no additional cost to owner.

Reference Standards: American Society for Testing and Materials, Annual Book of ASTM Standards, latest edition.

Contracts: Irrigation Work to a single firm speciallzing in irvigation installation, acceptabie to Landscape Deslgner.

Codes and Standards: Perform Imigation Work in compliance with applicable requirements of goveming authorities having
jurisdiction. County regulations supersede these specifications. Notify Landscape Designer in writing of all discrepancies

Immediatety.

Do _nat make substitutions: If Contractor desires to make substitutions of materials; sufficlent descriptive literature and
material samples must be fumished to establish the material as an equal substitute, In addition, Contractor must state his
reasons for desiring substitute materials. Submit this request and information to Landscape Designer.

Approval and Selection of Materials and Work: The selection of all materiais and execution of all operations required under the
Drawings and Specifications is subject to the approval of Owner and Landscape Designer. They have the right to reject any
and all matsrials and any and all Work, which In their opinlon does not mest requirements of the Contract Documents at any
state of aperations. Contractor to remove rejected Wark and or materials from Project Site and replace promptly.

“As-Bullt" Drawings: Any changes In layout and/or arrangements of the proposed Irrigation system, or any other differences
between proposed system and actual installed conditions are to be recorded by Irrigation Contractor in the form of an “As-
Built” Drawing. All drawings are to be clearly and neatly drawn on a Mylar sepla base of original design provided by
Landscape Designer. Provide Owner and Landscape Designer with a reproducible Mylar copy of the “As-Built” Drawings
before Work under this Contract will be coneidered for acceptance. All automatic and manual valves, hose bibs or quick
couplers and wire splice shall be shown with actual dimenslons to reference points so they may be located easlly in the field.
Submittal of approved “As-Bullf” Drawings will preciude any Application for Final Payment by Contractor.

Delivery, Storage and Handling: Dellver material and equipment in such a manner as to not damaged parts or decreass the
useful life of equipment.

Store materials away from detrimental elements. Coordinate with General Contractor to secure a safe staging area.
Handle, load, unload, stack and transport materials for irrigation system carefully to avoid damage. Handle pipe in accordance
with Manufacturer” recommendations.

Verify Tap: Test water conditions, as they exist immediately down stream from tap: If they do not meet design demands, notify
Landscape Designer Immediately of existing conditions.

The irrigation system Is designed to operate under the following conditions; a minimum of 60 psi of water pressure at tap and
at least 60# gpm avallable water supply from existing tap & meter. Verify working conditions by Irrigation Contractor

Job Conditions: Insurance on irrigation matsrials or equipment stored or installed Is the responsibllity of Irrigation Contractor.
Such Insurance shall cover fire, theft and vandallam. Should Contractor elect not to provide for such Insurance, he will in no
way hold Owner responsible for any losses Incurred by the aforementioned acts. The Contractor is responsible for afl costs
incurred In replacing damaged or stolen materials.

Obtain all required penmits and pay all required fees, at no additional cost to Owner. Any penaities imposed due to fallure to
obtain permits or pay fees are the responsibility of the Contractor.

Provide and maintain all passageways, guard fences, waming lights and other protection devices required by local authorities.
Existing site improvements shall be performed in a manner that will avold possible damage. The Contractor is responsible for
any damage of a mechanical nature as well as damage resulting from leaks in imigation system whather due to negligence or
otherwise. Keep project site clean and orderly at all times during construction.

Sleeves are to be installed by the irrigation Contractor.

Coordination and scheduling for excavation of sleeva ends is the responsibliity of the Irrigation Contractor.

Coordinate and schedule all Work with Genera! Contractor.

Damages resulting from irrigation Installation to Work of other trades must be repaired at the expense of Contractor in a imely
fashion.
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Make adjustments to system layout as may be required and requestsd to provide complete coverage at no additional cost to
Owner.

Warranty: All Work for a period of one year, starting on Date of Substantial Completion, against defecis in material,
equipment, Workmanship and any repair required resulting from leaks or other defects of Workmanship, material or
equipment.

Repalir unsatisfactory conditions promptly at no cost to Owner.
Owner may make emergency repairs without refleving the Contractor of this warranty obligation.

imigation Contractor to repair settiing of backfilled trenches occurring during warranty peried, including restoration of damaged
plantings, paving or improvements resulting from settling of trenches or repair operations.

Respond to Owner's request for repair Work within ten days. If not, Owner may proceed with such necessary repairs at
Contractor's expense. In addition, Contractor shall be held responsibie for replacement of any plant material (tree, shrubs, sod
or sead) that becomes damaged or dies due to a lack of water during periods in which imrigation system is inoperable.

PRODUCTS:
Specific requirements concerning the various materials and amrangements which safe to be Installed are shown on drawings.

Quality and Size: Material specified by name and/or model number in the Specifications, on the site or detailed drawings are
usad for the purpose of identification of materials and to insure spscific use of that matedal in the construction of the system.
No substitutions will be permitted without approval. (See Substitutions).

Plastic pipe for all main lines and laterals Is Class 200 PVC Type 1120 or 1220 as manufactured Cabot, John-Mansville (or
approved equal) uniess otherwise specified herein or on the drawings.

PVC pipe is to be continuously marked with Manufacturer's identification, type, class and size and installed with these
markings on the tope of the pipe.

Al fittings should be Schedule 40 PVC Type 1, of domestic manufacture and Identified as to pressure rating or schedule.
Solvent Weid: Solvent weld for PVC pipe over 20' length must be installed with standard 20’ length sections. Unnecessary

Jjoints or couplings are not acceptable.
Risers: no risers will be used.

Electric Wiring: All 110 volt AC wiring to controller must consist of three wires: one black, one white and one ground. Electrical
service to be provided by General Contractor unless otherwise directed by Owner.

All splices in controfler wiring shall be waterproofed by using 3M DBY'S wire connectors.

All control wiring shall be 24-volt solid wire U.L. approved for direct burial in ground. Minimum wire size: 14 gauge station, 12
gauge common.

All control wiring and wiring connections from controller to vaives shall be included In this contract.

Sprinkler Heads: Provide as Indicated on the plan. Heads perform to Manufacturer’s specifications conceming radius of throw
- and volume in gallons per minule at given pressure. All sprinkler heads are on swing pipe and hose bibs are to be on triple

elbow swing joints.

Automatic Controller: Is to be installed in the location (shown on drawings/identified by owner’s representative). The controller
location will be accessible as shown on drawing for maintenance. Provide for the possibility of making minor timing
adjustments to the controller in the fleld.

Provide controller specified on drawing; fully automatic capability as well as manual operation of the system.

irrigation Contractor to coordinate sleeve through wall for irrigation controlier (with General Contractor). If installed outside
coordinate sleeve through concrete slab for immigation controller (with General Contractor).General Contractor to provide power
to controller. Coordinate with General Contractor.

Provide controller specified on drawing that operates on a minimum of 110 volts AC power input and is capable of operation of
24-volt AC electric remote control valves, with a reset circuit breaker to protect from overload. Contractor is responsible for

connection to 100V AC power to controller.
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Stations: Each station shall have a time setting knob that can be set for variable timing in increments from 6 to 60 minutes, or
sat to omit the station from Inrigation cycle.

The controller, Ralnbird ESP —~ MC-24- SS shall have a 14-day calendar dial and a 24-hour clock dial with 23 captive hour pins
for programming inigation cycle start imes. A master “on-off" switch shall allow the vaive power output to be interrupted
without affecting the controller.

Controller Construction; The controller must be constructed so that all intemal parts are accessible through controller door
without disturbing cabinet installation.

Water Meter; Coordination of meter instailation is the responsibiiity of the irrigation Contractor. Unless installed by Utilities.
Backflow Preventer: To be installed by lrrigation Contractor. Provide Watts Double Check Assembly Backflow Preventer
Model 007. The backflow preventer is a double check valve assambly type, capable of having a flow rate of 80 gpm, with a
pressure loss not to exceed & psi and suitable for supply up to 160 psi. The backfiow preventer body to be bronze, internal
parts stainless steel and check valve assemblies with tight seating rubber. The backflow preventer asssmbly must include two
gage valves for Isolating unit and two ball valve test clocks for testing unit to insure proper operation. Provide backflow
preventer as manufactured by Watts Sprinkler Manufacturing Corporation. Unless installed by Utilities.

Pressure Regulator: Provide Wilkins #800 or equal.

Mastervaive: Rainbird # electric remotas control valve wibrass body and bonnst. Valve shafl be wired to open and close with
each circuit valve. Size based on mainline.

Valve Boxes: Ametsk 12" rectangular valve box with cover or jumbo mechanical box with cover and Ametec 10" round valve
box with cover as indicated on drawings. Place a minimum of 8" depth of gravel under each valve box, meter, and pressure
regular and backfiow preventer box.

Sleeves: Class 200 PVC Pips Type 1120 or 1220: Size as indicated on Detall by frrigation Contractor.

Hose Bibs: Hose bibs shall have an all cast brass or bronze body. Hose bibs to be %" inside diameter and shall be installed
below grade in Amsetek 12° x 18" valve boxss. The cover over hose bib boxes shall be clearly marked with “non-potable

water”.

Control Valves: Provide Rainbird Electric Remote Control Valve (size as Indicated on Plan). Valve to conform to
Manufacturer's Specifications concerning performance and at a given pressure.

Surge Protection Equipment: Provide General Electric Lightning Arrestor #GL 15 CC B 007 for controllers not equipped with
primary surge protaction.

Provide secondary surge protection installed on the 24V AC valve control wiring for systems controlling 24V AC solenoid
operated vaives.

The Irrigation Contractor Is responsible for determining whether the above mentioned surge protection equipment is provided
for In controflar as a “bulit-In" unit or If it must be supplled and installed saparately.

Isolation Valves: Provide all gate valves for isolation purposes allowing full dlameter opening when In full opsn position.
Manually operated valves shall be same size as mainiine.

ve at low AC inbird 16AP” drain valve in gravel sump 12" x 12° in size
and with a mintmum of 18" of cover over sump. Miscellaneous System Components: Provide risers, reducers, couplings,
adapters, and fittings as necessary to complete irrigation system.

EXE!

Provide a competent superintendent and necessary assistants on the job while Work is progress. The Superintendent
represents Contractor in all functions and directives given to him by Owner are binding as if given to Contractor in person.
During the installation Landscape Designer or the owner’s representative may make regular slite visits and reject any Work and
materials that do not meet the Standards called for in Contract Documents. Rejected work must be promptly corrected and no
time extension will be allowed for this reason.

Inspection: Inspect project area prior to start of Work to determine that all site conditions are acceptable for irrigation Work to
begin. Inform Landscape Designer of unsuitable conditions. Do not proceed with installation of Irrigation system until
unsatisfactory conditions have been correctad in a manner acceptable to installer.

Preparation: Flag all existing underground utilittes prior to trenching and/or boring operations. Obtain utliity locations from
Owner an/or General Contractor and Utilize utility locating services when necessary.
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Excavation: All excavation Is unclassified and includes all materials encountered.

Prior to excavation, remove sod, preserve and replace after backfilling Is completed.

After excavation and backfilling Is completad, regrade trenched area consistent with surrounding area and re-establish with
100 percent pure of type grass existing. Maintain as necessary for establishment and survival of grass.

Backfill material is to be free from rock, large stones and other unsultable substances that could damage the pipe or create
unususl settiing problems. Back fill in 6" layers and tamp after each layer to prevent excessive settiing.

Backiill tranches containing plastic pipe when pipe is cool to avold excessive contraction in cold weather. Such backfilling can
be done In early moming hours or pipe may be water cooled prior to backfiling procedures.

Backfill material evenly in lifts not to exceed 6° and compact to 100 percent of maximum density.

Contractor is responsible for establishing compaction in trenches equal to or exceeding overall compaction of paving base.
Leave top of trench ready for asphalt by others. Minimum dapth of cover of all pipe is as follows:

%" — 1° pipe — minimum depth cover is 12°

1%" - 1 %" pipe — minimum depth cover Is 18°.

Sleeving: Location of sleeving shown on plans is schematic. Sleeving Contractor to make adjustments necessary to
accommodate existing vegetation, utilities and other existing conditions. Repair of damage to existing utilities, structures or
other construction resulting from installation of sleeves is the responsibifity of Sleeving Contractor. Verify those installed
previous by others. Install PVC sleaves according to detafl.

Pipe Joints: Follow Manufacturer's Recommendation.

Solvent weld PVC pipe, assemble according to Manufacturer's Recommendations, using appropriate PVC pipe cleaner/primer
and solvent cement.

PVC to metal connection, Work metal connection first then use Tefian pipe fitting
Main line shall be installed according to Manufacturer's Recommendations.

Pipe and Fittings Installation: install according to Manufacturers Recommendations including snaking-in of PVC pipe to
prevent excassive strain when contracting in cold weather. Solvent weld fittings must conform to Schedule 40 or Schedule 80
PVC dimensions and specifications for solvent weld fittings and as manufactured by Lasco, Inc.

Lateral lines and risers shall be as follows:

Install according to Manufacturer's Recommendations using standard techniques.

Combine Iateral lines and main supply lines in common trenches wheraver possible with specified minimum depth of coverage
over all pipe (see Backfilling).

No risars.

Exchange of 4° pop-up to 12° high pop-in field by Landscape Designer is incidental.

Plug lines iImmediately upon installation to minimize infiltration of foreign matter.

Flush lateral lines and risers prior to installation of sprinkler heads.

No risers.

Sprinkler Heads: Low pop-up sprinkler heads shall be installed in such a manner that tip is 1" above finished grade. Where
been established. extand a riser a_minimum of 12" above existing grade to mark location of head. After
finish grade Is established, Install heads at spacified helght on trip elbow swing joint; or flex pop when specified.

High pop-up heads: High pop-up shrub heads shall have the finished height determined by Landscape Designer.

Backfill around sprinkler head assembly in such a manner that sprinkler head is stabilized so that no lateral motion !s exhibited
during operation.

Height of all heads in bed areas to be determined in the field by Landscape Designer.

Install control wire in orderly fashion, locate in main line trench. Bundie wires together and tape at 10’ intervals. Position wires
under main line.

Allow for contraction of wires by providing looped slack at directional changes in supply line.

Keep wire spiices fo a minimum. Al splices shall be waterproofed by using “3-M DBY'S" wire connectors. All splice locations
to be indicated on “as-buift drawings®.
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Pass Wires under existing or future paving, construction, etc. through PVC sleeves provided by irrigation Contractor.
Control Equipment: Install automatic valves and controller according to Manufacturers Recommendations. Appropriate

locations are shown on the drawings.

Valve Boxes: All valves are to be housed In valve boxes. Install according to Manufacturer's Recommsndations and according
to detalls. Position boxes at a height that will not cause them to interfere with maintenance machinery (e.g., mowers) and
such that soil and mulch do not wash into the box. Locate ail vaive boxes within plant bed areas wherever possible.

install surge protection equipment on primary (110 VAC) power lines. Connect each surge protect unit to at least on 5/8°
diameter by 9 long copper clad grounding electrode driven into the soll to its full depth. Place elactrodes no closer than 2'
from controller cabinet or any control or power wire. Be consistent In locating ground rods throughout installation with respect
to controller position and not locations on “As-Buiit® Drawings.

Ground wire between surge protection device and grounding electrode to be single strand bare copper wire at least one size
greater than wire supplying power to control unit. Route ground wire away from powsr and control wires where possible.

When it is necessary to pass through controller cabinet wall use two #1.-70 copper grounding lugs and brass boit as noted in
detalled drawings. Use #WE 6/8" ground rod clamp (single piece and bolt) to make connection between ground rod a
minimum of 10°. Cover the top of rod and clamp with a Toro #850-00 cover with lid at grade level.

Balancing and Adjusting: Balance and adjust the various components of system so that overall operation of the system Is most
efficlent. This includes synchronization of controllers, adjustment to pressure regulstors, part circle sprinkler heads and
individual station adjustments on controllers. The Contractor has the right to call in the Designer or Owner’s Representative to

aid In balancing and adjustment of system.

Operational Testing: Upon completion of irrigation system and after head installation, test entire system for proper operation.
Flush all air from systam and check components for propsr operation.

"As-Bullt" Drawings: "As-Bullt’ Drawings are to inciude locations of all wire splices, vaives (automatic and manual) with
tiangulated measurements to each location as well as any deviations In location of piping and heads as represented by
Contract Documents.

Owner Orientation; Upan completion of Work and final acceptance by Owner and Landscape Designer, Contractor is
responsible for orientation of maintenance personnel In the operation, maintenance and repalr of system. Fumish copiles of afl
avafiable parts lists, trouble-shooting lists and specification shests to Owner prior to final payment.

Set Initial watering schedules and programming on automatic controllers at the direction of Landscape Deslgner. Changes in
schedules and programming and instructions on how to make such changes are under the responsibility of the Landscape

Dasigner.

Winterizing the System: If Owner requires, irrigation piping must be winterized by first blowing system clear of water using
compressed air (80 psi minimum) admitted into piping at a quick coupling valve or hose bib located at a higher elevation on the
system piping. Activate individual zones; higher zones first, then proceed successively through the system towards lowsr
elevations. Proceed through all zones twice. The air compressor used to winterize system must have an engine separate
from compressor tanks to prevent high temperature air from being injected directly into PVC piping.

Contractor is responsible for theft of equipment and material at job site before, during and after installation, until Date of
Substantial Completion of the Work in total.

inspection and Acceptance: Upon completion of Work, notify Landscape Designer and Owner at least three days prior to
requested Date of Inspection for Substantial Completion. Prior to contacting Landscape Designer for the purpose of
demonstrating all or any part of the system, thoroughly test the system for proper operation and make adjustments and
replace any defective parts prior to inspection for Substantial Completion. Where inspected irrigation Work does not comply
with requirements, replace rejected Work promptly, within two weeks of inspection. In unusual circumstances Owner may
grant a longer time period. If such replacements are not completed within time specified, Contractor may be considered {o be
in default of Contract and Owner may use Contract Retainage to hire ather Contractors to finish the Work.
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ACCEPTANCE AND GUARANTEE
Substantial Completion: Submit written requests for inspection for Substantial Completion to Landscape Architect at least
three calendar days prior to anticipated Date of Inspection and Testing. Substantial Completion cannot be granted, and at the
same time no further applications for payment shall be approved for more than 85% of contract untl there has first been a
walk-through for head coverage. At this ime the Landscape Desligner and the Owner’s Representative will prepare a "punch
list™ that consists of items to be addressed and comrected by Contractor immediately. Depending on the extent of the Work on
the "punch list”, the Landscape Designer and the Owner's Representative will determine whether Substantial Completion is to

be granted at that ime or at a later date, pending the completion of the “punch list".
Submit record drawings and maintenance manuals to Landscape Dasligner with written requaest for inspection.

Review “punch list® Work jointly with the Owners Representative and Landscape Designer for Substantial Completion of total
(cantract) Work.

Upon satisfactory completion of repairs and replacements and complstion of "As -Bullt” drawings, Landscape Designer and
the Owners Representative will verify system for Substantial Complstion and issue AIA Certificate of Substantial Completion If
all itams on “punch list® have been completed. If necessary another “punch list® will be written to itemize any deficlencles stiil
axisting and will be attached to AlA Certificate. Contractor shall compiets all “punch list” items if possible within 30 days while

continuing maintenancs.
Date of Substantial Completion: Date of Substantial Compietion will constitute beginning Date of One-Year Guarantes.
This Date also constitutes the beginning of the warranty responsibliities and acceptance by Owner and Landscape Deslgner.

Guarantes all Work, products, equipment and materials for one year, beginning at Date of Substantial Completion as per
Wiritten Leatter of Notification.

Make 983:1 any damage, loss, destruction or fallure. Repairs and replacements shall be done promptly and at no additional
cost to er.

Repalr damage to grade, plants and other Work or property as necessary.

if replacement are not acceptable during or at end of Guarantee Period Owner may slect elther subsequent replacement or
credit. Replacement products shall have a similar one-year guarantse from time of replacement.

Guarantae applies to all unacceptable conditions or losses with exception of those due to acts of nature, vandalism or Owner
neglect, as determined by Landscape Designer. Acts of Nature include, but nay not be limited to, high winds or hurricane or
tomado fores, sleet, hall, freezing rain and extrems cold (as determined by Landscape Designer.

Final Inspection and Acceptance: One year after the Date of Substantial Completion of Work In total, the Landscapse Designer
and Owner will inspect Work for Final Acceptance. Upon satisfactory completion of repairs and/or replacements Landscape
Designer certifies, in writing, the Final Acceptance of Work.

At the end of Guarantes Period and upon request for inspection, jointly review all guaranteed Work for Final Acceptance.
Submit written request for inspection for Final Acceptance to Landscape Designer at ieast two weeks prior to anticipated Date
of inspection; include list of Work Substantiaily Complete and list of Work replaced during Guarantes Period.

of all required replacements, Owner and Landscape Designer will confirm the Date of Final
Acceptance of Work.

Applications for Payment will be covered in the general contract.
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1. GENERAL,

The attention of alt bidders is called to Code of Alabama §§ 34-8-1 and 34-8-2 (1975) AND 34-8-1, 34-8-2, 34-8-4, 34-8-8, 34-
8-7, 34-8-8 AND 34-8-9 (AMENDED 1988) setting forth the definition of general contractor and the licensing proceduras and
requirements for state licensing. No one Is entitled to bid and no contract may be awarded to anyone who does not possess a
valid general contractor's license and the required classification for the municipal type work to be performed. The general
contractor's State of Alabama license and classification must appsar on the outside of the bid envelope alang with the general
contractor's name and address, project name and number and date and time of bid opening. Failure to provide this will be
cause fo reject the bid.

In determining the successful bidder, the Owner will consider in addition to the bid prices, such responsibility factors as
characteristics and responsibiiity, skill, experience, record of integrity in business, and of performance offered and past record
of performance on Owner contracts on other similar projects. Any other factors not speclfically mentioned or provided for
herein, in addition to that of the bid price which would affect the final cost to the Owner, will be taken Into consideration in
making award of contract. The right is reserved to reject any bld where investigation of the business and technical
organization of the bidder avallable for the contamplated work, inciuding financlal resources, equipment, and experience on
similar projects does not satisfy the Owner that such bidder Is qualified to perform the work. The City Councll of the City of
Huntsville reserves the right to reject any and all bids and to waive informalities.

Separate sealed bids for the construction of this project shall be accompanied by Bid Bond in the amount of five percent (5%)
of the amount of the bid not to exceed $10,000.00. Quantities are known as Attachment “A". No bldder may withdraw his bid
within ninety (80) days after the actual date of opening. Addenda, the Supplement to General Requirements for Construction
of Public improvements City of Hunisville Specifications, Standard Specifications for Construction of Public Improvements
Contract Projects, the supplemental specifications, the plans, special provisions and ail supplementary documents are
aessential parts of the contract, and a requirement occurring in one is as binding as though occurring in all. They are intended
to be complementary and to describe and provide for a complete work. In case of discrepancy, calculated dimensions, unless
obviously incorrect, shail govem over scaled dimensions. Contract Document Order of Precedence shall be as follows: 1.
Addenda; 2. General Requirements (instructions to Bidders and Bld Proposal including attachments); 3. Supplement to
General Requirements; 4. Drawings/City of Huntsville Standard Specifications for Construction of Public Improvements
Contract Prajects, 1891; 5. Supplemental Specifications (Earthwork, Chain Link Fences, and Gates); 6. Special Conditions;
and 7. Current ALDOT Specifications. All bid openings and any scheduled pre-bid conferences are open to the public and will
be held In the Public Services Conference Room on the 1st Floor at 320 Fountain Circle, Huntsville, Alabama, unless
otherwise noted.

All references to OWNER shall mean City of Huntsville, Alabama. All refarences to City Engineer shall mean OWNER.
2. PROPOSAL PREPARATION

(A) Proposal Form. The bidder's proposal must be submitted on the complete original proposal form fumnished him by the
City. Unless otherwise provided in the proposal, joint venturers may submit a proposal for a joint venture of qualified bidders
on a proposal form issued to one of them, provided each venturer has taken out a proposal and provided the proposal is
signed by each co-venturer.

{B) Detalls. On the proposal form, the bidder shall enter in numbers a unit price and the extended amount bid (unit price x
quantity) in the appropriate column for each bid item, exclusive of those items for which a fixed contract unit price and
extension amount are shown. On lump sum items an entry shall be shown in the amount bid column. If a bidder wishes to bid
an item free, then he shall enter 0 (zero) in both the unit price column and amount bid column. After all extensions are made,
the bidder shall total the extended amounts of the bid items and show his total bid amount In the appropriate place on the
BTOPOsarto A IOUresS-SNal-De 18Dy SNOWT Or-tyRea—AIY ":‘-;:;a';:.:
be initialed by the signer of the proposal. The City will check the extension of each item given in the proposal and correct all
errors and discrepancies. In case of a discrepancy betwaen a unit bid price and the extension amount, the unit price shall
govern. The sum of the extension amounts will be the contract bid price. The undersigned bidder further understands that
any deletions or additions designated on the outside of the bid envelope, must indicate the particular bid item relative to the
deletion or addition, even if the deletion or addition references to deduct or add to the Total Base Bid.

(C) Signing. The bidder's proposal must be signed with Ink by the individual, by one or more members of the
partnership, by one or more members or officers of each firm representing a joint venture, or by one or more officers of a
corporation or by an agent of the Contractor legally qualified and acceptable to the City. If the proposal is made by an
individual, his name and post office address must be shown; by a partnership, the name and post office address of each
partnership member must be shown; as a joint venture, the name and post office address of each member or officer of the
firms represented by the joint venture must be shown; by a corporation, the name of the corporation and the business address
of its corporate officials must be shown. The proposal bid bond, if bid bond s tendered, shall be properly signed by the bidder
and the surety.



(D) irregular Proposais. Proposals will be considered iregular and will be rejected if they contain any omissions, alteration
of form, additions not called for, incomplete bids (includes failure to enter a unit bid price on a bid item or, in the case of an
alternate, the alternate being bid by the Contractor), interlineations, erasures or alterations not initialed by the person signing
the pi Jmsal. or other irregularities of any kind. Bids that are not signed will be considered non-responsive and will be
rejecte No proposal will be opened that does not contain the contractor’s Alabama State license number. Proposals may
be rejected at any time prior to the execution of the contract. Any bidder using the same or different names for submitting
more than one proposal upon any project will be disqualified from further consideration on that project.

(E) Delivery of Proposals. Each proposal for each contract shall be placed, together with the proposal guaranty, in a sealed
anvelope on the outside of which is written in large lettars "Proposals for Work® and so marked as to indicate the project name,
project number, bidder name, and State license number. Proposals will be received by the OWNER or his representative
unless otherwige provided until the hour and date set in the notice to Contractors for the apening thereof. No proposal will be
considered which has not been received prior to the hour and date set for the opening of bids. Proposals recaived after that
time will be retumed. No proposal will be opened that does not contain the contractor’s Alabama State license number.

3. QUANTITIES

The underslgned bldder undetatands that when unit prices are called for, the guantitie: g e

e ; rease, and offers to do the work whether the quamiﬂes are lncraased or deereasad at the
unlt pdces smad in the pmposal Any substantial changes requiring an increase must be approved by change order prior to
work and authorized by City Council Action. The undersigned bidder also understands that when lump sum blids are called for,
he will be required to fumish all equipment, labor, material and other items or cost to construct a completa facliity. See
Attachment “A” - Bid Quantities or revised Attachment if quantities have changed after pre-bid meeting.

4, CHANGE ORDERS
(A) Changes In the Work

Without invalidating the agreement, the owner may, at any time or from time to time, order additions, deletions or revisions in
the work; these will be authorized by change orders. Upon receipt of a change order, the contractor will proceed with the work
involved. All such work shall be executed under the applicable conditions of the contract documents. A change order signed
by the contractor indicatas his agreement.

The OWNER may authorize minor changes or alterations in the work not Involving extra cost and not inconsistent with the
overall intent of the contract documents. These may be accomplished by a field order.

Additional work performed by the contractor without authorization of a change order will not entitle him to an increass in the
contract price or an extension of the contract time, except in the case of an emergency.

The owner will execute appropriate change orders prepared by the engineer covering changes in the work to be performed
and work performed in an emsergency and any cther claim of the contractor for a change in the contract time or the contract
price which shall be approved by the OWNER.

it is the contractor’s responsibliity to notify his surety of any changes affecting the general scope of the work or change in the
contract price and the amount of the applicable bonds shall be adjusted accordingly. The contractor will fumish proof of such

adjustment to the owner.

(B) Change of Contract Price.

56 ~Any-alalm-fc : :

notice dellvered to the Owner and Englnear wlthln ten ( 10) days of the occurmnce of the event giving ﬂsa to lhe clalm Notlca
of the extent of the claim with supporting data shall be delivered within forty-five (45) days of such occurrence unless OWNER
allows an additional period of time to ascertain more accurate data. The contract price constitutes the total compsnsation
payabie to the contractor for performing the work. All duties, responsibilities and obligations assigned to or undertaken by the
contractor shall ba at his expense without changing the contract price. The owner may at any time without notice to the
sureties, by written order designated or indicated to be a change order, make any change In the work within the general scope
of the contract, including but not limited to changes: (1) in the specifications (including drawings and designs); (2) in the
method or manner of performance of the work; (3) in the owner-fumished facilities, equipment, materials, services, or site; or
(4) directing accelsration in the performance of the work. Any other written order or an oral order from the owner which
causes any such change, shall be treated as a change order under this clause, provided that the contractor gives the owner
written notice stating the date, circumstances, and source of the order and that the contractor regards the order as a change
order.



(C) Change in the Contract Time.

The contract time may only be changaed by a change order. Any claim for an extension in the contract time shall be based on
written notice delivered to the owner and engineer within ten (10) days of the occurrence of the event giving rise to the claim.
Notice of the extent of the claim with supporting data shall be delivered within forty-five (45) days of such occurrence uniess
OWNER allows an additional period of time to ascertain more accurate data. All claims for adjustment in the contract time
shall be determined by OWNER f owner and contractor cannot otherwise agree. Any change in the contract tme resulting
from any such claim shall be incorporated In a change order. The contract time will be extended in an amount equal to time
lost due to delays beyond the control of contractor if he makes a claim as provided above. Such delays shall include, but not
be restricted to, acts or neglect by any separata contractor employed by owner, fires, floods, labor disputes, epidemics,
abnormal weather conditions, or acts of God.

All ime limits stated in the contract documents are of the essence of the agreement. The provisions shall not exclude
recovery for damages (including compensation for additional professional services) for delay by either party. No ciaim for
delay shall be allowed because of fallure to fumish drawings until two weeks after demand for such drawings and not then
uniess such claim be reasonable.

(D) Time extension for abnormal weather conditions
in order for the owner to award a time extension for abnormal weathar, the following conditions must be satisfled:

1. The weather experienced at the project site during the contract period must be found to ba unusually severe, that
Is, mora severe than the advarse weather anticipated for the project location during any given month.

2. The unusually sevare weather must actually cause a delay to the completion of the project. The delay must
be beyond the control and without fault or negligence of the contractor.

The following table of monthly anticipated adverse weather delays is based on National Oceanic and Atmospheric
Administration (NOAA) and similar data for the project location and will constitute the base fine for monthly weather time
evaluations. The Contractor's normal progress schedule must reflect these anticipated adverse weather delays In all weather
dependent activities. The contractor's bid shall inciude the impact of the anticipated lost days in his quotation for the time he is
to be on site.

JAN | FEB | MAR | APR | MAY | JUN | JUL | AUG | SEP | OCT | NOV | DEC
6 4

11 8 8 4 4 5 4 4 3 8

Actual adverse weather delay days must prevent work on critical activities for 50% or more of the contractor’s scheduled work
day before it s considered a weather delay day.

5. MAINTAIN OFFICE

The successful contractor shall establish an office In Huntsville, Alabama, with telephone service, and shall maintain close
lialson with the OWNER.

6. SUBCONTRACTORS

therefore, this responsibility cannot
he_s ! ting the k 1 ars. Al subcontractors shall be the OWNER and shall be properly
licensed as required by Alabama State Law. (Code of Alabama §§ 34-8-1 and 34-8-2 (1975) AND 34-8-1, 34-8-2, 34-8-4, 34-
8-8, 34-8-7, 34-8-8 AND 34-8-9 (AMENDED 1986)) A list of all subcontractors proposed for use on the project shall be
provided to the OWNER at the time that bids are received. This document will be known as ATTACHMENT “D". Lien waivers
will be required from all subcontractors at the time of submittal of the final payment request.  Contractor shall keep the
“Subcontractor's Listing® updated throughout the project duration and submit a copy of the listing with the request for final
payment. Noncompliance with this request may cause delay in payment to the Contractor.

All subcontractors must be approved in writing by Owner. |f the subs listed on Attachment “D" are approved by the Owner,
you will be notified In your notice to proceed. Any additional subcontractors needed during the contract period shall be
approved by written letter from the Owner.  See Section 39 for Correction to City of Huntsville Standards Specifications for

Construction.



7. BID BOND

Accompanying this proposal is a certified check or original signed, dated and sealed bid bond in the amount of not less than
five percent (5%) of the total amount shown on the schedule of prices, not exceeding $10,000.00 dollars, payable to the City of
Huntsville, Alabama, which is to be forfeited, as liquidated damages, if, In the event that his proposal Is accepted, the
undersigned shall fail to executs the contract and fumish a satisfactory contract bond under the conditions and within the time
specified in this proposal; otherwise, sald certified check or bid bond Is to be returned to the undersigned.

8. N/A

9.  LIABILITY INSURANCE (SEE ALSO ATTACHED INSURANCE FOR CONTRACTORS, WHICH IS SHOWN AS
SECTION 24.)

The Contractor shall provide and maintain comprehensive general public liability insurance protecting the Contractor and the
ClHty against claims arising out of or resulting from the Contractor's operation under his contract for personal injury or property
damage with minimum combined single limits of $1,000,000, whether such operations are performed by himself, or by anyone
directly or indirectly employed by them. In addition, a copy of the pollcy may be requested upon award. Coertificates of
insurance acceptable to the City shall be filed with the City prior to commencement of work and sald cextificate shall provide
that policies will not be altered or canceled until at ieast 30 days prior written notice has been given to the City.

The Contractor shall indemnify and hold the OWNER, its officers and employees hanmlass from any sults, claims, demands,
damages, liabilities, costs and expenses including reasonable attomey’s fees, arising out of or resuiting from the performance
of the work. Certificates of Insurance are required naming the City as the Certificate Holder. The Certificates should reflect
the Insurance coverage required hereln. The Certificates are to be s!gned by a person authorlzsd by the Insutar to blnd

(3) dayspnor writtan r ﬂce to the City at the following address: Clty of Huntsville, P.O. Box 308, Huntsville, Alabama
35804, Attention: Penny Kelly.

10. LICENSES AND CLASSIFICATIONS

In order to receive the award of this contract, the Contractor/Subcantractor(s) shall be required to possess a valid general
contractor's license In accordance with Code of Alabama §§34-8-2 (1975) and (1896 amended) Code of Alabama as stated in
Section 1 above. This general contractor's license shall be a State of Alabama general contractor’s license and shall be
maintained throughout the term of this contract. A valid City of Huntsville license shall also be maintained throughout the term
of this contract by the Contractor/Subcontractor(s).

The required classification for this project is stated in the Notice to Contractors also known as Attachment “F*.

11. PERMITS

Additionally, the contractor shall be required to obtain and pay for all other federal, state or local penmits, licenses, and fess
which may be necessary or required in order to perform the work detalled herein. A City of Huntsville Contractor's License
must be obtained from the City of Huntsville Inspection Dapartment at the time signatures are obtained on contracts. A copy
of City of Huntsviile license shail ba provided to the OWNER at the time the contract is executed. If project requires an ADEM
permit, the Contractor is responsible for transferring the ADEM permit from the City of Huntsville to the Contractor upon award
of bids.

412—-PAYMENT

The OWNER agrees to pay the Contractor as follows: Once each month per project. The OWNER shall make partial payment
to the Contractor on the basis of duly certified and approved estimates of the work performed during the preceding month by
the Contractor, less five parcent (5%) of the amount of such estimate, which is to be retained by the City until all of the work
has been performed. Owner reserves the right to withhold payments for, but not limited to: a) defective work not remedied or
defactive materials not removed from site; b) claims filed, or reasonable evidence indicating imminent filing of claims against
the Contractor: c) failure of the Cantractor to make payments properly to subcontractors for labor, materials and equipment; d)
a reasonable doubt that the Contract can be completed for the balance then unpaid; e) damage to another Contractor; f)
performance of work in violation of the terms of tha Contract; g) expiration of Contract ime. Liquidated damages will be
deducted from all invoices when the invoice estimate period end date is later than the contract completion date. All pay
raquests will be submitted by hard copy and on CD-RW. The hard copy will be printed from the CD-RW. A sample copy of
the invoice Is attached as Attachment ‘G°. The OWNER will provide the CD-RW to the contractor. Two originals and two
copies of the invoices are required before payment will be made. The CD-RW should be submitted each month, along with
the originals and coples, to the Administrative Officer in the Engineering Department. No further retainage will be heid after
fifty percent (50%) of the contract is complete. All payments to Contractor will be made as soon as practical after the approval
and finance processes have been completed. SEE SECTION 32 FOR INFORMATION ON FINAL PAYMENT.



13. N/A
14. EXAMINATION OF PLANS, SPECIFICATIONS, SPECIAL PROVISIONS, and SITE WORK

Before submitting a proposal, bidders shall examine carefully the site of the proposed work, the general and local conditions,
the proposal form, standard specifications, supplemental specifications, special provisions, ali addenda, and the bid bond
form, and it Is mutually agreed that the submission of a proposal shall be prima facle evidence that the bidder has made such
examination and has judged for and satisfied himself as to the conditions to be encountered in performing the work, and to the
requirements of plans, standard specifications, supplemental specifications, special provisions, contract, and bonds. No
adjustments or compensation will be allowed for losses caused by failure to comply with this requirement. Boring logs and
other records of subsurface investigations may be available for inspection by bidders. Bidders shall request such records If
they are not otherwise provided with bid documents. if avallable, It is understood that such information was obtained and Is
intended for the City of Huntsville's design and estimating purposes only. It is made available to bidders that they may have
access to Identical subsurface information avallable to the City, and Is not intended as a substitute for personal investigation,
interpretations and judgment of the bidders. Bidders are advised that the Clty disclaims responsibility for any opinions,
conclusions, Interpretations, or deductions that may be expressed or implied in any of the Information presented or made
avallable to bidders; it being expressty understood that the making of deductions, interpretations, and conclusions from all of
the accessible factual information is the bidder’s sole responsibllity.

The Contractor shall have a continuing duty to read, carefully study and compare each of the Contract Documents, the Shop
Drawings, and the Product Data and shall give written notice to the Owner of any inconsistency, ambiguity, or error omission
which the Contractor may discover with respect o thess documents before proceeding with the affected work. The issuance
or the express or implied approval by the Owner or the Engineer of the Contract Documents, Shop Drawings, or Product Data
shall not relleve the Contractor of the continuing duties imposed hereby, nor shall any such approval be evidence of the
Contractor's compllance with this Contract. The Owner has requested the Engineer to only prepare documents for the Project,
including drawings and specs for the project which are accurate, adequate, consistent, coordinated and sufficlent for
construction. HOWEVER, the OWNER MAKES NO REPRESENTATION OR WARRANTY OF ANY NATURE WHATSOEVER
TO THE CONTRACTOR CONCERNING SUCH DOCUMENTS. By the execution hereof, the Contractor acknowledges and
represents that it has recelived, reviewed, and carefully examined such documents, has found them to be complete, accurate,
adequate, consistent, coordinated and sufficient for construction, and that the Contractor has not, does not, and will nat, rely
upon any representation or warranties by the Owner conceming such documents as no such representation or warranties

have besn or are hereby made.
15. INCLUSIONS TO CONTRACT

The parties further agree that the advertisement for bids, instructions to bidders, contractors proposal, plans and
specifications, general requirements, supplement to general requirements and general terms and conditions, together with any
addenda thereto, made prior to submission of the contractor's proposal and all modifications agreed to by the parties and
issued after the execution of this contract are a part of this contract as if fully set out herein.

16. COMMENCEMENT OF WORK

It Is further understood and agreed that the Contractor shall commence work to be performed under this contract within fifteen
(15) days from the date of this contract, unless otherwise instructed in writing by the OWNER. All work shall be camied on
continuously to completion.

17. CONTRACT TIME

M-werl-is-ta-be-eompleted-within-the-allefted-time-of-the-original contract: which- is-stated-In-the-bid-propesal documents,
unless a valid change order has been Issued which alters the contract time period.

18. LIQUIDATED DAMAGES

1t Is further understood and agreed by and between the parties to this contract, that in the event the work to be performed
under this contract is not completed at the expiration of the contract time, then, and in that event, the Contractor shall pay to
the City the amounts per calendar day by the schedule shown in the schedule in the Clty of Huntsville Standard Specifications,
Saction 80.11 — “Schedule of Liquidated Damages® for each day thereafter until such work is completed. The City will deduct
said sum or sums from any money dus the Caontractor under this contract for any and all invoices submitted after the contract
due date. (See Section 12.). Attachment “G" — Sample of Request for Payment with Liquidated Damages shall become a part
of the contract documents. Liquidated damages will be deducted from all invoices when the invoice estimate pariod end date
is later than the contract completion date.



Original Contract Amount Liquidated Damages Daily Charxge
More Than To and Calendar Day Work Day
Including or Fixed Date 3
$ 0 $ 100,000 $ 200 $ 400| p
$ 100,000 $ 500,000 8§ 550 $ 1,100] e
$ 500,000 $ 1,000,000 5 900 8 1,800{ n
$ 1,000,000 s 2,000,000 $§ 1,350 $ 2,700 .
$ 2,000,000 TR $ 1,550 $ 3,100] n

e contract time is on the calendar day or date basis, the schedule for
calendar days shall be used. When the contract time is on a work day
basis, the schedule for work days shall be used.

Amounts in accordance with ALDOT and COH specifications and Is based on contract amount before Change Orders.
19. STORAGE OF MATERIALS

The Contractor shall not permit the storege of matarials on or use of any property outside the right-of-way easement or
property identified as the project site.

20. TRAFFIC FLOW

The Contractor shall be responsible for the uninterrupted, orderly and safe flow of traffic around, on, over or across the project
site.

21. TERMINATION FOR CONVENIENCE

A. Tha City may for any reason whatever terminate performance under this Contract In whole or in part by the Cantractor for
convenience. The Clty shall give written notice of such termination to the Contractor specifying when the full or partial
termination becomes effective.

B. The Contractor shall incur no further obligations in connection with the Work and the Contractor shall stop Work when such
termination becomes effactiva. The Contractor shail aiso terminate outstanding orders and subcontracts and shall not
purchase any additional suppiles, equipment or materials for the Work, and shall make every effort to mitigate the costs of
tarmination. The Contractor shall settle the llabllities and claims arising out of thelr termination of subcontracts and orders.
The City may direct the Contractor to assign the contractor's right, title and interest under terminated orders or subcontracts to
the Clty or its designee and may direct the Contractor to take steps to preserve the Work in place at the time of the
termination.

C. The Contractor shall transfar titie and deliver to the Owner such completed Work and matserials, equipment, parts, fixtures,
information and Contract rights as the Contractor has.

D. {1) The Contractor shall submit a termination claim to the City and the Consultant specifying the amounts due
because of the termination for convenience together with costs, pricing or other data required by the City. If the
Contractor falls to file a termination claim within six (6) months from the effective date of termination, the owner
shall pay the Contractor, an amount derived in accordance with subparagraph (3) below.

(2) The City and the Contractor may agres to the compansation, if any, due to the Contractor hereunder.
(3) Absent agreement to the amount due to the Contractor, the City shall pay the Contractor the following amounts:
(a) Contract prices for labor, materials, equipment and other services accepted under this Contract.
(b) Reasonable costs incurred in preparing to perform and in performing the terminated portion of the
work, and in terminating the Contractor's performance, plus a fair and reasonable allowance for
overhead and profit thereon (such profit shall not include anticipated profit or consequential

damages), provided, howsver, that If it appears that the Contractor would not have profited or
would have sustained a loss if the entire Contract would have been completed, no profit shall be



allowed or included and the amount of compsensation shall be reduced to reflact the anticipated
rate of loss, If any. Costs incurred in performing the terminated portion of the work must have
been incurred prior to the effective data of the termination.

(c) Reasonable costs of settiing and paying claims arising out of the termination of subcontracts or
orders pursuant to Paragraph B of this clauss. These costs shall not Include amounts paid in
accordance with other provisions heraof.

The Total Sum to be paid the Contractor under this clause shall not exceed the total Contract Price, as properly adjusted,
reduced by the amount of payments otherwiss mada, and shall in no event include duplication of payment.

The Owner specifically reserves tha right to convert a termination for convenience into a termination for cause within one (1)
year after the effactive date of the termination for convenlencs, in the event that the Owner becomes aware of circumstances
or conditions with regards to the Work that would have warranted the Owner terminating for default, had those circumstances
or conditions been properly known by the Owner, at the time of the termination for convenlence. The Owner may, upon written
notice to the Contractor of its intention to convert the termination for convenience to a termination for cause. initiate the
termination for cause procedures at that time, as set forth in the Performance Bond, and the termination for convenience
shall then be converted to a tarmination for cause.

22. TERMINATION FOR CAUSE

A. If the Contractor persistently or repeatedly refuses or fails to prosecute the work in a timely manner, supply
enough properly skilled workers, supervisory parsonnel or proper equipment or material, or if it falls to make
prompt payment to Subcontractors or for materials or iabor, or persistently disregards laws, ordinances, rules,
regulations, or orders of any pubilc authority having jurisdiction, or otherwise Is guiity of a substantial violation of
a material provision of this Contract, then the Owner may, by written notice to the Contractor, without prejudice to
any ather right or remedy, terminate the employment of the Contractor and take possession of the site and of all
materials, equipment, tools, construction equipment, and machinery thereon owned by the Contractor and may
finish the Work by whatever mathods it may deem expedient. in such case, the Contractor shall not be entitled
or recelve any further payment until the Work Is finished.

B. If the unpald balance of the Contract Price excaeds the cost of finishing the work, Including compensation for the
additional professional services and expenses made necessary thereby, such excess shall be paid to the
Contractor. If such costs exceed the unpald balance, the Contractor shall pay the difference to the City. This
abligation for payment shall survive the tarmination of the Contract.

C. In the event the employment of the Contractor is terminated by the City for cause pursuant to Paragraph A and it
Is subsequently detarmined by a court of competent jurisdiction that such termination was without cause, such
termination shall thereupon be deemed a Termination for Conveniance and the provisions of the Termination for
Convenience clause shall apply.

23. UNBALANCED BIDS

The City may reject a bid as nonresponsive if the prices bid are materially unbalanced bstween line items. A bid Is materially
unbalanced when it is based on prices which are significantly overstated or understated in relation to cost for other work, and if
there Is a reasonable doubt that the bid will resuilt in the lowest overall cost to the City even though it may be the low evaluated
bid.

24. ADDITIONAL INSURANCE REQUIREMENTS

The Contractor shall carry insurance of the following kinds and amounts in addition to any other forms of Insurance or bonds
required under the terms of the contract specifications. The Contractor shail procure and maintain for the duration of the job
until final acceptance by the Owner, or as later indicated, insurance against claims for injuries to persons or damages to
property which may arise from or In connection with the performance of the work hersunder by the Contractor, his agents,
representatives, employees or subcontractors.

A. MINIMUM SCOPE OF INSURANCE
1. General Liability

Insurance will be written on an occurrence basis. Claims-made coverage will be accepted only on an exception
basis after the Owner’s approval. General Liability Coverage and Owners Contractors Protective Insurance shouid be written
by this same insurance company.



Commerclal General Liability

Products and Completed Operations
Contractual
Personal Injury
Explosion, Collapse and Underground
Broad Form Property Damage

2. Professional Liability
N/A

3. Automobile Liabllity

Business Automobile Liabliity providing coverage for all owned, hired and non-owned autos. Coverage for loading and
unloading shall be provided under elther automoblle liabllity or general liability policy forms.

4. Workers Compensation Insurance

Statutory protection against bodily injury, sickness or disease or death sustained by employee in the scope of
employment. Protection shall be provided by a commercial insurance company or a recognized seif-insurance fund authorized
before the State of Alabama Industrial Board of Relations.

5. Employers Liability insurance

Covering common law claims of Injured employees made In lieu of or in addition to a worker's compansation
claim.

8. MINIMUM LIMITS OF INSURANCE
1. General Liability
Commercial General Liabllity on an occurrence form for bodily injury and property damage:

$2,000,000 General Aggregate Limit

$2,000,000 Products - Completed Operations Aggregate
$1,000,000 Personal and Advertising Injury

$1,000,000 Each Occurrence

2. Professional Liability

N/A
3. Automobile Liability

$1,000,000 Combined Single Limit per accident for bodily injury and property damage.
4. Worker's Compensation

——Ag-required-by-the-State-ef-Alabama-Statute
6. Employers Liability
$100,000 Bodlly Injury
$500,000 Policy Limit by Disease

C. OTHER INSURANCE PROVISIONS

The Owner is hereby authorized to adjust the requirements set forth in this document in the event it is determined that
such adjustment is in the Owner's best interest. If the insurance requirements are not adjusted by the Owner prior
to the Owner's release of specifications with regard to the project in question, then the minimum limits shall appty

The palicies are to contain, or be endorsed to contain, the following provisions:

1. General Liability and Automobile Liability Coverages Only:



a. The Owner, its officers, employees, agents and specified volunteers ara to be covered as Additional insureds,
as thelr interast may appear, as respects: llabliity arising out of activities performed by or on behaif of the contractor, architact,
aengineer, land surveyor or consuiting firm for products used by and completed operations of the Contractor, or automoblles
owned, leased, hired or borrowed by the Contractor. The coverage shall contain no special limitations on the scope of
protection afforded to the Owner, its officars, employees, agents or specified voluntsers,

b. The Contractor's insurance coverage shall be primary insurance as respects the Owner, its officers, employees,
agents, and specified voluntsers, as their Interest may appear. Any insurance or self-nsuranca maintained by the Owner, its
officers, officlals, employees, agents or specified volunteers shall be excess of the Contractor's Insurance and shall not

contribute to it.

¢. The Contractor's insurance shall apply separately to each insured agalnst whom claim Is made or suit Is
brought, except with respect to the limits of the insurer’s liability.

2. Al Coverages

a. The Contractor is responsible to pay all deductibles. Each Insurance policy required by this clause shall be
endorsed to state that coverage shall not be suspended, voided, canceled by either party, reduced in coverage or In limits
except after thirty (30) days prior written notice by certified mail, retumn receipt requested, has been given to the Owner.
Cancellation of coverage for non-payment of premium will require ten (10) day's written notice to the Owner.

b. Any fallure to comply with reporting provisions of the palicies shall not affect coverage provided to the Owner,
its officers, employees, agents or spacified voluntesrs.

D. ACCEPTABILITY OF INSURERS
Insurance Is to be placed with insurers with an A, M. Best's rating of no less than B + V.
E. VERIFICATION OF COVERAGE

The Owner shall ba indicated as a Certificate Holder and the Contractor shall fumish the Owner with Certificates of
Insurance reflacting the coverage required by this document. The A.M. Best Rating and deductibles, if applicable, shall be
indicated on the Certificate of Insurance for each insurance policy. The certificates for each insurance policy are to ba signed
by a person authorized by that Insurer to bind coverage on its behalf. All certificates are to be recaived and approved by the
Owner bafore work commences. The Owner reserves the right to require complets, certiflad copies of all required insurance
policles at any ime. Certificates signed using digital signatures will not be accepted unless accompanied by a written
statement from the insurance/surety company indicating that their electronic signature is intended as thelr signature.

F. SUBCONTRACTOR WORKING FOR GENERAL CONTRACTOR, OR ARCHITECT, ENGINEERS, LAND
SURVEYORS OR CONSULTING FIRMS WORKING FOR THE ENGINEER OF RECORD

The Contractor shall include all subcontractors as insured under its policies or shall fumish separate certificates and/or
endorsements for each subcontractor. The Engineer of Record shall include all architects, engineers, land surveyors or
consuiting fims as insured under its policies other than professional fabllity, or shall fuish separate certificates and/or
endorsements for each architect, engineer, land surveyor or consulting finn. Subcontractors working for the contractor or
architacts, engineers, land surveyors, or consulting firms working for the Engineer or Record shall be required to carry
Insurance.

G. HOLD HARMLESS AGREEMENT

1:-Gther-Than-Professional-kiability-Exposures—

The Contractor, architact, engineer, land surveyor or consulting firm, to the fullest extent permitted by law, shall
indemnify and hold harmiess the City of Huntsville, its elected and appointed officials, employees, agents and specified
volunteers against all claims, damages, losses and expenses, including, but not limited to, attomey’s fees, arising out of or
resulting from the performance of the work, provided that any such claim, damage, loss or expense (1) Is attributable to
personal Injury, inciuding bodlly injury, sickness, disease or death, or to injury to or destruction of tangible property, including
loss of use resulting therefrom and (2) is caused by any negligent act or omission of the contractor, architect, engineer, land
surveyor or consuiting firm, or any of thelr subcontractors, subconsultants, or anyone directly or indirectly employed by any of
them or anyone for whose acts they are legally liable. Such obligation should not be construed to negete, abridge, or
otherwise reduce any other right or obligation of indemnity which would otherwise exist as to any party or person described in

this paragraph.

2. The erchitect, engineer, land surveyor or consuiting firm agrees that as respects to negiigent acts, erors, or
omissions in the performance of professional services, to indemnify and hold harmiess the City of Huntsville, its officers,
agents, employees, and specified volunteers from and against any and all claims, demands, losses and expenses including,
but not fimited to attomey's fees, liabliity, or consequential damages of any kind or nature resulting from any such negligent



acts, errors, or omiaslons of the architect, engineer, land surveyor or consulting firm or any of thelr subconsultants, or anyone
directly or indirectly employed by any of them or anyone for whose acts they are legally llable.

25. DOMESTIC PREFERENCES
In the performance of this cantract, the contractor shall comply with Ala Code (1975) §§ 39-3-1 through 39-3-6 in supplying
steel, materials, supplias, other products, and labor. Fallure to comply with these requirements shall subject the contractor to
the panalﬂes set forth in the sections of the Alabama Code set forth above.

26. TIME IS OF THE ESSENCE
Time Is of the essence in the performance of this contract.

27. NO DAMAGES FOR DELAYS
In the event that tha Contractor is delayad In tha performance of the work for the reasons set forth in §80.09 of the Clty of
Huntsville's pecifications the _Construction of mprovements, Contract Prolects, 18 then the

Caontractor's racovaty for such delay shall be limited to the extanslons of time In contract parformanoe In accordance with the
provisions of §80.09 and in §4(c) “Changes in Contract Time” as set forth In the Requast for Bids.

In such clrcumstances, time extensions are the sols remedy provided to the Contractor. The Contractor shall make no claim
for extra compensation due to delays of the project beyond his control. Such delays may include those caused by an act of
neglect on the part of the owner or the engineer, or by an employee of either, or by any separate contractor employed by the
Owney, or by any changss orderad in the work, or by labor disputes, fire, unusual delays in transportation, adverse weather
condition not reasonably anticipatable, unavoidable casualties, or by delay specifically authorized by the Owner in writing
pending the resclution of any disputes, or by any other cause which the Owner determines may [ustify delay.

28. CONTRACTOR RESPONSIBLE FOR LOCATING UTILITIES PRIOR TO CONSTRUCTION INITIATION
The Cantractor's attention is spaclﬂcally diracted to §50 07 -Caoperation with Utilities and Non-Highway Public Fagcliities of the

tv of Huntgviile’s Standard Specifications for the nstruction of Public Improvements, Contract Prole 991. In addition
to the resnonslhlllﬂes placed on the Contractor by that clause, the Contractor shall be responsible for havlng exlsﬂng utilities
located prior to excavations. The existence and location of any underground utility pipes or structures shown on these
drawings have been obtained by a search of the avallable recards. The City assumes no responsibllity as to completeness or
accuracy of the depicted location on these drawings. The Contractor shall be responsible for taking precautionary measures to
protect the utility ilnes shown and all ather lines not of record or not shown on these drawings by varification of their location in
the field prior to the initlation of the work.

29,

§80.09 (b) 2.of the City of Huntsvi )l ¢ struction o (v Bments ojsots
1991 refers to the definition of racovary tlme as belng set forth tn Secﬂon 10.01. lnasmuch as thls definition was omlttad from
§10.01, the following definitton shall be incorporated:

Recovery Time. Recovery time is defined as the time required, after the controlling item or tems of work have been
substantially damaged as a result of conditions and causes beyond the control of the Contractor and not due to his negligence
of fault, to restore the work to the condition existing prior to such damage so that normal operations can be resumed on the
contract pay items. Recovery time shall be the number of days required by the Contractor, working with normal forces, to

30. WARRANTIES

Contractor shall provide a minimum of one year warmanty of all materials and services from date of final completion.
Additionally, all manufacturer's warranties on materials used in providing the services shall be provided to the owner with the
final payment request. Separate warranty bonds may be required on specialty items as determined by the Owner and will be
shown as a separate line item in the quantities prior to bidding.

31. COORDINATION WITH OTHER CONTRACTORS

it shall be the responsibility of the contractor to coordinate with other separate contractors who may be working on the site or
an adjacent site with regards to access to the site, storage of materials and working on a non-interference basis.



32. W-9 TAXPAYER FORM

All vendors/contractors are required to submit a Federal Tax Form W-8 to City of Huntsville at the time a contract Is awarded,
uniess vendor/contractor is already registered and doing business with the Clity. No payments of involces can be made until
this W-9 Tax Form has been properly submitted. A copy of the W-9 Tax Form can be obtained at the following website:

8.ustreas,gov/ 8-

33.  FINAL PAYMENT

Final payment to construction contractor will be made after contractor provides the following: advertising of completion for
four (4) consecutive wesks, lien waivers have been provided from all subcontractors, Record Drawings (As-Builts) have been
submitted to the OWNER by construction contractor, all property pins have baen reset by a licensed land surveyor hired by the
construction contractor to mest "Standards of Practice for Surveying In the State of Alabama” as required by the Alabama
Board of Registration for Engineering and Land Survayors, and all construction signs have been removed. This final payment
will be retainage only. All work shall be complete prior to advertisement of completion. Advertisament of completion shall ba
in @ Huntsville local newspaper. The final payment request of retainage only shall be submitted along with two (2) original,
cartified copies (with ralsed notary seal) of the advertisement of completion, warranties, llen walvers and Record Drawings.
The advertisement of completion must read as follows:

LEGAL NOTICE (Header)
_ (company name) ___ hereby gives Legal Notice of Completion of Contract with ___(prolect name) . ___ (projedt
no,(s) located in the City of Huntsville, Alabama. All claims should be filed at {company address) during this

period of advertisement, l.e. June 17, 24, July 1, 8, 2011 (example of dates).

34. PROJECT COMPLETION DATE

The project completion date will be a date mutually agreed upon by the OWNER and Contractor. This date will be after all
items have been campleted. Therefore, all work will be complete before any advertisement of completion is made. The
completion date will aiways be before the first advertissment date. This final project completion date will be the date used to
determine the one year warranty for all work and materials, uniess a separate warranty bond has been called for as a line item

prior to bidding.

35. RECORD DRAWINGS
Of C D GS

The purpose of this policy is to document procedures for the preparation and delivery of Record Drawings. Record Drawings
shall include afl changes in the plans, including those Issued as Change Orders, Plan Clarification, Addenda, Notice to
Bidders, responses to Requests for Information, Jobsite Memos, and any additional details needed for the construction of the
project, but not shown on the plans. After completion of all construction and before final acceptance is made, the Contractor
shall submit one set of full size record drawings with dimensioned changes shown In red pencil, and one digital copy of record
drawings using the criteria listed below.

City Constniction Projects;

The Contractor shall be responsible for fleld surveylng upon substantial completion of construction (to be performed by a
registered land surveyor in Alabama). Contractor is responsible for providing digital record drawings showing all info specified
below, as applicable. Record drawings shall be maintained by the Contractor at the work site and shall be updated based on
job-progress-to-reflect-afl-changes:-Recard- drawings-shail- be-made-available for-review on a-monthiy-basis at-the-job-site— A—
monthly review of record drawings will be part of the monthly monetary progress review. Progress payments may be withheld
if the Record Drawings are not kept up-to-date. A late review could resuit in a delay of payment.

All drawings shall be prepared in Mlcro Statlon DGN format, unless otherwise approved by the City Engineer. Transmittal
letters shall consist of a list of files being submitted, a description of the data in each file, and a level/layer schematic of each
design file. DGN design files should have working units as follows: master units in feet, no sub-units, and 1,000 positional
units. All data submitted shall use NAD 1983 Alabama East Zone coordinates as described in The Code of Alabama (1975),
section 36-2-1 and NGVD 1929. Digital files shall be submitted on 4-3/4" CD-RW (preferably in a live/flash drive format) ROM,
100 MB zip drive, 3 and % inch floppy disk, or to the City of Huntsville F.T. P. Site. Contractor is required to certify that record
drawings are in the correct format upon submittal. Record Drawings shall be prepared and provided to the OWNER in the
manner requirad and described bslow In Level Symbology.



a. Ar;y changes during construction of roadway/Intersections that diffar from plan drawings.

2. Sanitary Sewers:
a. Gravity Line
i. Horlzontal Location of Manholes — Northing and easting Coordinates
iI. Vertical Location of Manholes — Lid elevation and Invert elevation.
. Changes in location of clean outs, or end of service iateral.
lv. Changes in length, slope, size, or matsrial of Iines.
b. Force Mains
i. Horizontal Location of Air Rellef/Vacuum/isolation Vaives — Narthing and easting Coordinates
il. Horizontal and Vertical Location of Fittinge/Bends
. Changes in length, size, depth or material of lines
iv. Changaes in restraint types
c. Pump Stations
i. Changes in Structural Requirements - (langth, width, thickness, cover, laps, bar size, spacing,
materials, matarial strengths, etc.)
. Changes In Site Davelopmant and/or Landscaping
il. Changes In Equipment

3. Storm Drainage:
a. Structures (boxes, inlets, end treatments, etc.):
i. Horizontal locationa of Features — Northing and easting coordinates
fi. Vertical location of Features — Tops and Inverts
iil. Changes in type, sizs, or material of feature.
b. Plpes / Culverts:
Document length
il Document slope
iti. Document size
lv Documaent invert elevation
Changes in material of structure
c. Flumes. Ditches, and/or Swales/Berms: (the following are minimum regquirements).
I. Horizontal location (to verify location within described easemants)

For eassment widths less than At 100-foot intervals along
15- feet the centeriine of feature.
For easement widths 15-feet or At 200-foot intervals along
Greater the centeriine of feature.

il. Vertical location (to verify positive drainage)

For siopes less than 0.6% | At §0-foot intervals along
the centeriine of feature.
For slopes 0.5% or greater | At 100-foot intervals along
the centerline of feature.

i Charnges i widti or Metanarrof featre.
iv. Changes in location and type of geotechnical fabric used.
v. Changes In overall grading of site topogrephy.

d. Dstention/ Retention Fagcility:
I. Changes in size, location, or material of facility.
ii. Changes In location and type of geotechnical fabric used.
iii. Where applicable, copy of maintenance agreement.

Checklist for review of record drawings:

Changes in sidewalk location or size.

Changes in shoulder widths.

Changes in grades at intersections. (also to include changes in island location)

Changes (n jocation of driveway aprons.

Changes in pavement section, to be supported by adequate documentation.

Changes in gutter flow line elevation. (could be substituted in 3b) versus edge of pavement).
Geotechnical fabric locations, to include vertical elevation.

e~papow



Any other changes that may have occurred during construction.

h. Changes In Trafflc Engineering related items such as signals, signage and markings, etc.

LEVEL SYMBOLOGY
DESIGN CONTENTS LINE COLOR WEIGHT TEXT FONT CELL
LEVEL CODE SIZE NAME
1 State Plane 0 0 0 20 ]
Coordinate Grid
2 Benchmarks 0 0 0
3 Street Text 0 3 0 20 0
4 Street R/W 7 0 0
5 Street Centerline 1 0 0
6 Street Pavement 0 3 0
6 Proposed Street 3 16 0
Pavement
i) Parking Lots 1 3 1
8 Secondary Roads 2 3 0
] Trails 3 3 0
9 Secondary 0 3 0 20 0
Roads/Trails Text
10 Sidewalks 5 3 0
11 Bridges/Culverts 0 0 0
12 Hydrology - Major 6 1 0
12 Hydroiogy - Minor, 7 1 0
Ditches
13 Hydrology - Text 0 1 0 25 23
14 Tailings & Quarries, 0 1 0
Athletic
Fields/Text, misc.
areas
15 City Limits/County 1 0 3
Line
16 City /limit text 0 0 1 30 0
17 Railroad Tracks 0 2 0 RR
(Patterned)
18 Railroad Text 0 2 0 25 0
19 Railroad R/W 2 2 0
20 Utility Poles (Cell) 0 5 0 P POLE
21 Utility Easements 3 5 0
22 Utility Text 0 5 1
23 Geographic Names 0 3 1
24 Building Structures 0 0 0
Pools and Text 0 1 0 10 1
24 Future 3ite of 2 0 0 STRUCT
Structures
Existing Structures 2 0 0 STRCEX
{exact location and
e fooe-Shlapa-nknown ). —
25 Property Lines 6 6 1
26 Cadastral Polygons 6 6 0
27 Ownership Text 0 6 1
28 Cemeteries/Text 4 6 0 10 iy
29 Lot Numbers 25 0
30 Block Numbers 30 0
31 Addition Names 0 0 0 15 0
32 Open
33 Lot Ticks
34 Lot Lines/Property 6 6 0
Lines
35 Trees/Hedge Rows 0 6 0 AS=1 TREES
36 GPS Monuments 0 5 0 15 ] GPS
37 2' Topo Contour
38 5' Topo Contour 0 7 0




39 25’ Major Topo 0 7 0
Contour
40 X 3pot Elevation 0 7 0
41 FEMA 0 3/0 0 18 1 GPSENT
Monuments/Labels

42 Quarter Sections

43 Section Lines 0 5 0

44 Features Q 2 0

44 Cell Towers 0 12 0 AS=1 CELTWR

45 Fences (Pattern) 0 8 0 AS=1 FENCE

46 Format/Legend 0 0 0 Limleg
Madleg

47 Mass Points 0 7 2

48 Break Lines 0 7 2

49 Open

50 Signs

51 Open

52 Open

53 Open

54 Open

55 Open

56 Property Address 4] 1 0

57 Text Tag for 0 1 o 10-20 1

Buildings

58 Open

59 Open

60 Open

61 Oopen

62 Monuments for Setup

(point cell)
63 Open

36. LIEN WAIVERS

Lien walvers will be required from all subcontractors warking for the contractor. Thesae lien waivers shall be included with your
final payment package. The contractor is responsible for obtaining signatures from his subcontractors. If no subcontractors
are used, contractor must provide a statement indlcating such.

37. LOWEST RESPONSIBLE BIDDER

For the purpose of determining the lowsst responsible bidder, the OWNER shall consider the base bid amount together with
any options sat forth In the Request for Bids. In the event that the City does not have sufficlent funds to award both the base
bid and all options, then the City reserves the right to determine the lowest responsible bidder on the base bid only or the base
bid and the number of options affordable considering the funds available to the City for the procurement. This method for
dstermining the low bidder is for the purpose of allowing the City to procure the most advantageous bid for the OWNER. City
of Huntsville reserves the right to award any and/or ali options at any ime during the life of the contract.

38. NON-RESIDENT BIDDERS

“In awarding the Contract, preference will be given to Alabama resident contractors and a nonresident bidder domiciled in a
state having laws granting preference to focal contractors shall be awarded the Contract only on the same basis as the
nonresident bidder's state awards contracts to Alabama contractors bidding under similar circumstances.”

39. CORRECTION TO SECTION 80.08(C) of The City of Huntsville “STANDARD SPECIFICATIONS FOR
CONSTRUCTION OF PUBLIC IMPROVEMENTS" is revised as shown.

(C) DAYS WORK NOT PERMITTED: The Contractor shali not permit work on any pay item to be done on Sundays and the
following holidays: New Year's Day, Martin Luther King's Birthday as nationally observed, Memorial Day, Independence Day,
Labor Day, Veterans Day, Thanksgiving Day and Christmas Day, except with permission of the Director.



40. CORRECTION TO SECTION 80 - of The City of Huntsville *“STANDARD SPECIFICATIONS FOR CONSTRUCTION
OF PUBLIC IMPROVEMENTS" - PROSECUTION AND PROGRESS 80.01 Subletting and Contract. (a)
LIMITATIONS

The Contractor shall not sublet the contract or any portion thereof, or of his right, title, or interast therein, without written consent of the
DIRECTOR. If such congent is given, the Contractor will be permitted to sublet & portion of the work, but shall perform with his own
organization, work amounting to not less than 30 percent of the total contract cost.  Any ltems designated in the contract as "specialty
items” may ba performed by sub-contract and the cost of such specleity tams performed by sub-contract may be deducted from the
total cost before computing the amount of work required to be performed by the contractor with his own organization. No sub-contracts,
or transfer of contract, shall relleve the Contractor of his liability under the contract and bonds. The Department resarves the right to
disapprove a requast for permission to sublet when the proposed Subcontractor has been disqualified from bidding for thase reasons
listed In Subarticle 20.02(b) and Article 30.03.

41. CORRECTION TO SECTION 80 - of The City of Huntsville “STANDARD SPECIFICATIONS FOR CONSTRUCTION
OF PUBLIC IMPROVEMENTS” - PROSECUTION AND PROGRESS 80.03 Progress Schedule of Operations

A critical path schedule Is required within thirty (30) days after award. The critical path schedule must be submitted In
Microsoft Projects format (elactronic format and hard copy), with the critical path highlightad. The critical path schedule shall
show information on the task or tasks that must be finlshed on schedule for the project to finish on schedule. Task
depsendancies, constraints, and relationships shall be shown on the scheduls. if the progress report {critical path) 's not
‘aceived, YOUR first pay estimate will NOT BE PROCESSED UNTIL IT IS RECEIVED). See section 80.03 and 80.04 for
additional requirements.

42. CORRECTION TO SECTION 80 - of The City of Huntsville “STANDARD SPECIFICATIONS FOR CONSTRUCTION
OF PUBLIC IMPROVEMENTS” PROSECUTION AND PROGRESS 80.09 (b) Contracts on a Calendar Day or
Calendar Date Basis

§80.09 (b) - Change 10 calendar days to 15 calendar days at each accurrence within section 80.08(b).

Section 80.08(B) is revised to remova the last sentence of the first paragraph: ( "Also whers ths total cost of the completed
work exceeds the total cost shown on the proposal, an extension in calendar days will be granted the Contractor, as provided
In Section 80.08(a)1.° ) it is replaced by: “Whera the scopse of work Is increased, an extensian of time commensurate with the
scape of the change may be granted by the OWNER, when In his judgment, the facts justify an extension. The contractor
shall provide justification substantiated to the satisfaction of the OWNER with any requests for time extensions. Justification
shall include, but not be limited to, a revised schedule showing the Impact to critical path tasks. °

43. CORRECTION TO SECTION 105 - of The City of Huntsville “STANDARD SPECIFICATIONS FOR

CONSTRUCTION OF PUBLIC IMPROVEMENTS” - EXCAVATION AND EMBANKMENT 105.04 (a) Method of
Measurement

Section 105.04 will remain as stated when estimated borrow materiat is less than 2500 C.Y.

When estimated borrow material is more than 2500 C.Y., Section 105.04 is revised to remove the last paragraph: “Borrow
material will be measured at the point of delivery, inside the delivery truck less 30 psrcent for shrinkage.®

44, CORRECTION TO SECTION 847 of The City Huntsville “STANDARD SPECIFICATIONS FOR

- - N 1.

Section 847 is deleted and replaced with Section 848 — Pips Culvert Joint Sealers, ALDOT Specifications for Highway
Construction, Current Edition.

45, NPDES CONSTRUCTION REQUIREMENTS

For areas of this project meeting the Alabama Department Of Environmental Management (ADEM) definition of a
“Construction Site", the Contractor shall prepare and apply for, pay the necessary fees, post the required registration at the
jobsite prior to commencing work, and maintain the worksite and records in accordance with the ADEM requirements for
Nstional Poliutant Discharge Elimination System (NPDES) registration. Offsite borrow pits utiiized in the construction of this
project are Included in the requirement. NPDES Construction Site Is construction that disturbs one (1) acre or greater or will
disturb less than ona (1) acre but is part of a larger common plan of development or sale whaose total land disturbing activities
total one (1) acre or greater. An NPDES construction site also includes construction sites, Irrespective of size, whose
stormwater discharges have a reasonable potential to be a significant contributor of pollutants to a water of the State, or
whose stormwater discharges have a reasonable potential to cause or contribute to a violation of an applicable Alabama water
quality standard as determined by the Department. The Contractor is referred to the "Alabama Department Of Environmental



Management Fleld Operations Division — Water Quality Program - Division 336 — 68" for complete definitions and
requlremanta. The Commctor ls llso refarnad to item 11 of these Gensral quu!rements sewons 60.15, 50.16, and 70.02 of
ande g or Constructios b prove; sontract acts (Specifications).

Contractor violations of the permit by rule which results in enforcement actions from ADEM including fines and/or work
stoppage shall be the responsibility of the Contractor. Fines assessed to the Contractor or the OWNER because of Contractor
action shall be paid by the Contractor. No extenslion of contract time shall be considered as a resuit of enforcement.
Enforcement history will also be considered by the OWNER in its dacision to issue future proposals or award future contracts
In accordance with disqualification provisions of Section 20.02(b) of the Specifications.

48, DELETION OF SECTION 50.01 - Authority of the Engineer of Record
This section is delsted.

47. SHOP DRAWINGS

The approval of shop drawings by the Engineer will cover only the features of the design and in no case shall this approval be
considered to caver error or omissions In shop detalls or a check of any dimensions. The Contractor shall be responsible for
the accuracy of the shop drawings, the fabrication of materials and the fit of all connections; and he shall bear the cost of all
extra work In erection caused by errors in shop drawings or in fabrication, Inaccurate workmanship, misfits of connections or
for any changes In fabrication necessary. No work shall be done on the material before the shop drawings have been
approved. Any meterial that the Contractor orders prior to the approval shall be at the Contractor's risk.

Substitutions or changes whether indicated or implled on shop drawings will not be considered as changes regardiess of the
Enginear's approval of shop drawings unless the change has been previously submitted and approved as a change order per
the requirements for changas in the contract.

After a shop drawing has been approved, no changes shall be made unless directed in writing to the Owner and acceptance
by the Owner of sald changes. Any acceptance of change by the Owner does not constitute a change to the contract unless
that change has baen approved and directed in writing per change order. Compsnsation for preparing and furnishing all shop
and working drawings shall be included in the contraet unit prices for the various pay items of work.

48. E-VERIFY - NOTICE

The Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-5635, Code of Alabama (1975) § 31-13-1
through 31-13-30 (also known as and hereinafter referred to as " the Alabama Immigration Act’) as amended by Act No. 2012-
491 on May 16, 2012 is applicable to all competitively bid contracts with the Clty of Huntsville. As a condition for the award of
a contract and as a term and condition of the contract with the City of Huntsville, In accordance with § 31-13-8 (a) of the
Alabama Immigration Act, as amended, any business entity or employer that employs one or more employees shall not
knowingly employ, hire for employment, or continue to employ an unauthorized allen within the State of Alabama.

During the performance of the contract, such business entity or employer shall participate in the E-Verify program and shall
verify every employee that is required to be verified according to the applicable federal rules and regulations. The business
entity or employer shall assure that these requirements are included in each subcontract In accordance with §31-13-8(c).
Failure to comply with these requirements may result in breach of contract, termination of the contract or subcontract, and
possibly suspension or revocation of business licenses and permits in accordance with §31-13-9 (e) (1) & (2).

Code of Alabama (1875) § 31-13-9 (k) requires that the following clause be included in all City of Huntsville contracts that have
been competitively bid and is hereby made a part of this contract:

By signing this contract the contracting parties affirm, for the duration of the agreement, that they will not violate federal
immigration law or knowingly employ, hire for employment, or continue to employ an unauthorized alien within the State of
Alabama. Furthermore, a contracting party found to be in violation of this provision shall be deemed in breach of the
agreement and shali be responsible for all damages resulting therefrom.”

Contractor's E-Verify Memorandum of Understanding shall be a part of the contract bid documents and shail be submitted with
the bid package.



49. CITY OF HUNTSVILLE'S TRAFFIC ENGINEERING DEPARTMENT CONSTRUCTION REQUIREMENTS
For areas of this project that require removal of traffic loops, striping, markings, rpm's and ceramic markers, the following shall

apply:

1. TRAFFIC SIGNAL LOOP REPAIRS - All vehicular and bicycle detsctor loop replacements shall be in accordance
with the Alabama Department of Transportation Standard Specifications for Highway Construction, Cumrent Edition.
Unlass otherwise specified, traffic signal loops shall be replaced exactly as existed prior to any paving or resurfacing
work. The general contractor will be responsible for documenting location of loops, location of any associated items
for loop operation and assuring that loops are replaced exactly as existed prior to paving.  All vehicular and bicycle
loop repairs shall ba replaced within fourteen (14) calendar days after paving worik.

2. TRAFFIC SIGNAL STRIPING, MARKINGS, RAISED PAVEMENT MARKERS AND CERAMIC MARKERS FOR
GUIDANCE - All traffic striping, markings, ralsed pavement markers and ceramic markers for guldance shall be In
accordance with the Alabama Depariment of Transportation Standard Specifications for Highway Construction,
Current Edition. Unless otherwise specified, traffic striping, markings, raisad pavement markers and ceramic markers
for guldance shall be replaced exactly as traffic striping, markings, ralsed pavement markers and ceramic markers for
guidance existed prlor to any paving or resurfacing work. The general contractor will be responsible for documenting
location of all striping, markings, raised pavement markers and ceramic markers for guldance and assuring that all
ara replaced exactly as existed prior to paving. Al traffis striping, markings, raised pavement markers and ceramic
markers for guidance shall be reflactorized.  All resurfaced areas shall be marked with temporary striping and
markings for traffic usage by nightfall each day, 7 days a week, in accordance with State of Alabama regulations. All
parmanent striping, markings, raised pavement markers and ceramic markers for guldance shall be replaced within
thirty (30) calendar days after paving work.

60. SURVIVABILITY OF CONTRACT PROVISIONS

Termination of this Contract by either party shall not affect the rights and cbligations of the parties that accrued prior to the
effective date of the termination. Terms and conditions of the contract that survive termination Include, but are not necessarily
limited to, provisions regarding paymaents, insurance, termination, warranty, governing law of the contract, liquidated damages,
bonding requirements, notice procedures, walver, and other requirements necessary and appropriate for the proper resolution
of disputes, claims, and enforcement of the rights of the parties.

51. SURETY BONDS

The Contractor shall furnish separate performance and payment bonds to the Owner within fifteen (15) days after the date of
acceptance of this proposal by City Council action. Each bond shall set forth a penal sum In an amount not less than the
Contract Price. Each bond fumished by the Contractor shall incorporate by refarence the terms of this Contract as fully as
though they were set forth verbatim in such bonds. In the event the Contract Price Is adjusted by Change Order exscuted by
the Contractor, the penal sum of both the performance bond and the paymert bond shall be deemed increased by like
amount. The performance and payment bonds fumished by the Contractor shall be in forms suitable to the Owner, In
conformance with all the requirements of the Cade of Alabama (1975), §39, and shall be executed by a surety, or sureties,
reasonably suitable to the Owner. All bonds must be approved by the Mayor and the Clerk-Treasurer of the City of Huntsville.

62. GOVERNING LAW

53. ALABAMA IMMIGRATION ACT (Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-5385,
Code of Alabama (1978)

Compliance with the requirements of the (Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535,
Coda of Alabama (1976) § 31-13-1 through 31-13-30, as amended by Alabama Act 2012-241, commonly refeired to as the
Alabama immigration Law, Is required for City of Huntsville, Alabama contracts that are compatitively bid as a condition of the
contract performance. The Contractor shall submit in the bid package, with the requested information included on the form,
the “City of Huntsville, Alabama Report of Ownership Form"® listed In this document as Attachment “I". The bidder selected for
award of the contract may be required to complete additional forms relating to citizenship or alien status of the bidder and its
employees, including e-verify information, prior to award of a contract.



54. SUCCESSORS AND ASSIGNS

The Owner and Contractor bind themselves, their successors and assigns to the other party hereto and to successors and
assigns of such other party in respect to covenants, agreements, and obligations contained in this Contract. The Contractor
shall not assign this Contract without written consent of the Owner. In no event shall a contract be assigned to an
unsuccessful bidder whose bid was rejected because he or she was not a responsible or responsive bidder.

55. WRITTEN NOTICE

Written notice shall be deemed to have been duly served if delivered in person to the individual or a member of the fim or
entity or to an officer of the carporation for which it was intended, or if delivered at aor sent by registered or certified mall to the
last business address known to the party giving notice.

66. RIGHTS AND REMEDIES

Duties and obligations imposed by the Contract Documents and rights and remedies avallable there under shall be in addition
to and not a limitation of duties, obligations, rights and remedies otherwise imposed or avallable by law.

No action or fallure to act by the Ownar, Engineer, or Contractor shall constitute a waiver of a right or duty afforded them under
the Contract, nor shall such action or fallure to act constitute approval of or acquiescences in a breach there under, except as

may be specifically agreed In writing.

57. ENTIRE AGREEMENT

This Contract represents the entire agreement between the Owner and the Contractor and supersedes ail prior
communications, negotiations, reprasentations or agreements, sither written or oral. This agreement may be amended only by
written instrument signed by both Owner and Contractor.
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HUNTSVILLE
Kathy Martin, P.E.

o Direstor Urban Development Department
ity Engineer Engineering Division

WYNN DRIVE RELOCATION
Project No. 65-15-RD02
March 9, 2015

Addendum #1

1-Attached a copy of the Pre-Bid Minutes for referenced project.

2-Contract Time Revision: Contract time for completion of all work is revised
from Two Hundred and Thirty (230) calendar days to One Hundred and Eighty
(180) calendar days.

All addenda are sent via email and recipients are requested to send a confirmation of
receipt of all addenda _as soon as they are received. A response is MANDATORY
regardless of your intent to bid the project. Acknowledgement of receipt of addenda is
mandatory using Attachment “C” included in Specifications for the project and must be
submitted with bid package. Failure to do so shall be cause for rejection of the bid. The
attached pre-bid meeting minutes, all addenda, and attachments for the above-referenced
project will become part of the contract documents.

Attachment: Pre-Bid Minutes

END OF ADDENDUM #1

The Star of Alabama

P. O. Box 308 - Huntsville, AL 35804-030¢ - Phone 256-427-5300 - FAX 256-427-5325
veww hunisvilleai.gov
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PRE-BID MEETING
PROJECT NAME: Wynn Drive Relocation
PROJECT NUMBER: 65-15-RD02
DATE: March 6, 2015

PROJECT ENGINEER: Alan Clements

The following people were in attendance at the Pre-Bid Meeting:

Richard Knox Huntsville Utilities
Tim Mayhall Reed Contracting
Greer Walker Wiregrass
Jamie Prater Shoals Electric
Walton Ashwander Midsouth Paving
Jeff Janeway Midsouth Paving
Justin Shelton OM], Inc.
Penny Kelly COH-Engineering
Larry Trippe COH-Engineering
Mary Hollingsworth COH-Engineering
Alan Clements COH-Engineering
1. Introduction of all persons present, their roles, chain of command, importance of

2.

submittals to Project Engineer.
Larry Trippe is the City of Huntsville Inspector
Project Engineer gave a brief description of work:

The project includes approximately 1,200 linear feet of divided 4-lane curb and
gutter roadway construction to include grade, drain, base, pave, light and signal
for the realignment of Wynn Drive. In addition, approximately 1,600 linear feet
of roadway widening on Old Madison Pike to add a left turn lane to include: grade,
drain, base, pave and intersection construction. All the widening should essentially
be done on the south side with the exception of a right decel lane travelling from
east to west turning right onto Wynn Drive. There is an aid-to-construction in the
bid quantities. The aid-to-construction is for the street lights. Huntsville Utilities
prepared the street light plans and they are furnishing all the materials. Richard
Knox said it is like a typical road project. The Contractor will install everything
and the in-house inspector will work with Larry and the General Contractor and
inspect the conduits and boxes. There are 35° poles with bases that are standard
type of street light poles. Contractor does not have to build the concrete foundation.
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Question was asked if Huntsville Utilities would provide the anchor bolts for the
foundations. Mr. Knox said the street lights do not require anchor bolts. He said
the auger base comes with bolts. Contractor said the plans call for three (3) head
poles. Alan said that was traffic control. Mr. Knox said that Huntsville Utilities
does not have anything to do with traffic control. Huntsville Utilities will provide
materials; Contractor will coordinate with the utilities to get the material and then
install it. As far as the signalization goes, Contractor will install the conduits, the
boxes, and the foundations. Contractor said that there are (3) foundations that are
2’ x 3’ deep and said the anchor bolts is the only question; said that traffic usually
supplies those bolts. UPDATE: Traffic Engineering will provide anchor bolts for
signal items.

This is a City project; there is no state money involved. There is state right-of-way
for the portion of the job that is on Old Madison Pike. The City is submitting
permits to ALDOT for the work to be done on Old Madison Pike. There was a
traffic study done for the intersection and the permits have been filled out and the
NPDES permit has been submitted.

. Progress Schedule of Operations was discussed, as well as erosion control plan,
disposal of debris from clearing and grubbing, plan for control of concrete
temperature during hot/cold weather, etc. If the progress report (critical path) is not
received, YOUR first pay estimate will NOT BE PROCESSED UNTIL IT IS RECEIVED).

. Discussed all Permits.

NPDES permit is in the City’s name, but the contract will be required to transfer
that to the Contractor once the contract is executed.

. Utility Project Notification — Utility company representatives gave a description
of their utility conflicts. Any problems the utility representative anticipates
should be explained so that Project Engineer and Contractor can plan to include in
the project. Each utility representative should provide Contractor with a name
and phone number to contact for conflict assistance. Contractor is responsible for
locating all utilities.
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The main utilities for Wynn Drive itself have already been relocated. AT&T had a
nine (9)-way, 4” underground fiber optic; it is actually outside the right-of-way. It
is in an easement on the west side of Wynn Drive. There was an 18 high pressure
gas main that is also outside the right-of-way. It is in its own 10’ easement on the
east side. Richard said that the gas line does cross the new road. Alan said it was
plenty deep and it is shown on the plans. Alan said there is water, which is in the
right-of-way, but they are 10’ from AT&T on the inside. They are inside the
right-of-way on the west side 5’as shown on the plans. Mr. Knox emphasized the
gas line. He said there will be drainage crossing the line. Contractor will
definitely want to have someone there from the gas department when they are
making that crossing because it is a real high pressure system. (Contractor is

advised to be extra cautious.)

Alan said that there is an item in the project for the partial removal of a box
culvert and then the backfill with crushed stone. Alan explained that there is a an
abandoned pedestrian crossing underneath Wynn Drive and during the process of
relocating the utilities, wall penetrations had to be made through the pedestrian
walkway for steel casing pipes for the water and AT&T lines. As part of this
project, the Contractor is to demo the top of the culvert and approximately 3” of the
walls. Basically, Contractor will have a portion of the wall, a “U” shape and then
will backfill around those utilities with rock. Contractor will need the utilities to
be there when the backfilling is being done around those utilities. The rock is set up
in tons and Alan said he couldn’t remember if the demo of the tunnel was part of
clearing and grubbing. UPDATE: partial removal of culvert is to be included in
Contractor bid for Clearing and Grubbing. Tim asked if the culvert is going to be
open on both sides. Alan said there will be a rock core that will be backfilled with
unclassified or borrow excavation. Calhoun will be responsible for the culvert
removal beyond the project right of way.

He said the two projects are going on concurrently and the agreement the City had
with Calhoun was that the City would be responsible for the portion of the
pedestrian tunnel removal located within the right-of-way and Calhoun would be
responsible for the rest.

While discussing clearing and grubbing, Alan said there are some removal items that
are shown on the plans but all removal items will be lump sum in clearing and
grubbing. The parking lot pavement that is going to be removed (full depth) as part
of this project will be paid under clearing and grubbing. There is borrow item set
up to put back in its place and we also have topsoil and grassing set up; that is
part of the agreement the City has with that land owner. The parking lot on the east
side of the roadway will be removed and grassed and those quantities are in the
project. Tim asked about any unforeseen items, if there is any, that the Contractor
removes or they only responsible for the things shown on the drawings.
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Alan said that area had to be environmentally cleared for the purchase of the
property and there is an ADEM clearance letter, but that doesn’t mean that there
isn’t something out there. UPDATE: all removal items will be paid as clearing or
grubbing with exception of hazardous materials. Tim asked if there was a drawing
of the existing conditions. Alan said that was and that it could be added in an
addendum.

Alan said there are no precast structures.

Traffic control that is out there in place today-that was done with a Periodic
contract with Reed; it will only be there until the Contractor that has this contract
can install his or her traffic control. Traffic control will be part of the project and
there are items set up for all the items we anticipate.

. Discussed Submittal of Shop Drawings, working drawings, material submittals,
job-mix formulas in accordance with the time limits in the contract.

The only items required for design mixes will be concrete and asphalt.

. Any right-of-way issues were discussed. Detail whether all property has been
acquired to complete project and if not, when expected.

No right-of-way will be required.

. Any other projects that may conflict had their project engineer, contractor and
representatives in attendance to discuss.

Discussed Calhoun Community College; that project will be going on
concurrently with this one and they will actually be adjacent; so at times, there
will be some coordination issues and there may be meetings that will be required
so that Contractor and City can meet with Calhoun’s contractor to make sure
everyone is working on the same page.

. Contractor is required to submit pricing (Attachment “A”) on a CD-RW
(preferably in a live/flash drive format) in the Excel format made available for
download from the Engineering website. The CD-RW must be in working
condition and included with original bid packet and reflect the correct revision,
along with two signed hard copies. Bid must be submitted from the file
(Quantities) provided and downloaded from the City of Huntsville’s website.
Failure to do so shall be cause for rejection of bid. The City reserves the right to
reject any altered bid resulting from altering the CD in any manner. If a price
discrepancy is found on the CD-RW, or the correct version of bid quantities is not
submitted on the CD-RW which corresponds to the printed hard copy, then
printed hard copy prices submitted with original bid documents, with Contractor
signature, will prevail.
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10. PAYMENT

The OWNER agrees to pay the contractor as follows: Once each month per project the
OWNER shall make partial payment to the Contractor on the basis of duly certified and
approved estimates of the work performed during the preceding month by the Contractor,
less five per cent (5%) of the amount of such estimate, which is to be retained by the City
until all of the work has been performed. Liquidated damages will be deducted from all
invoices when the invoice estimate period end date is later than the contract completion
date. All pay requests will be submitted by hard copy and on a CD. The hard copy will
be printed from the CD. The OWNER will provide the CD to the contractor. Two
originals and two copies of the invoices are required before payment will be made. The
CD should be submitted each month, along with the originals and copies, to the
Administrative Officer, ATTN: Odessa Sales-Robinson, in the Engineering Department.
No further retainage will be held after fifty percent of the contract is complete. All
payments to contractor will be made as soon as practical after the approval and finance
processes have been completed.

11. Project Engineer discussed plans, specs and special provisions.

Specifications will be City Specs; will be the Contract version of the City Specs
and the Wastewater Acceptance Specs for the Sewer. Alan said he does not anticipate any
sewer being there. The only thing anticipated is raising a manhole or two (2). There are
ALDOT items referenced and those are for identification and quality purposes only. The
payment will be in accordance with the City Specs. There will be no units, no minor
structure concrete; everything will be complete in place.

a. A review of the plans was made with emphasis placed on unusual construction

features and special drawings.

b. Each pay item of the contract was read out and any questions concerning the

method of measurement or payment discussed.

c. When a contractor is new to COH contracts, the standard specifications were

discussed with emphasis on time charges, extra work, materials, etc.
d. State of Alabama classification required was stated: (HS) Highways and
Streets or (MU) Municipal & Utility.
e. There are one hundred and eighty (180) Calendar days to complete project.
Council: 4/9/15; Anticipated NTP: any date after 4/10/15 but prior to 4/24/15

There are two (2) phases in the project. Phase I will be Wynn Drive (the City of
Huntsville right-of-way) portion. Phase I will include everything with the exception
of the upper binder and wearing surface and striping and marking.

Phase II will be the Old Madison Pike work. Phase II will not begin for ninety

(90) days. Contractor will have the Wynn Drive portion for ninety (90) days and then
all of the remainder of the project after the first ninety (90) days. Alan said all of the
right-of-way pins will be reset if disturbed. Tim asked if there was a reason the
Contractor could not start out there for ninety (90) days. Alan said the City is waiting
for the Federal Highway Administration approval. He said Skipper Engineering has
done a traffic study to satisfy ALDOT but the City wants to make sure we have plenty
of time for the Federal Highway Administration to respond.
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f. Included whether construction trailer is required and whether as-builts are
required.

g. Introduction and explanation of any revisions to Supplement to General
Requirements — specifically detail the following;:

46. SHOP DRAWINGS

The approval of shop drawings by the Engineer will cover only the features of the
design and in no case shall this approval be considered to cover error or omissions in
shop details or a check of any dimensions. The Contractor shall be responsible for

the accuracy of the shop drawings, the fabrication of materials and the fit of all
connections; and he shall bear the cost of all extra work in erection caused by
errors in shop drawings or in fabrication, inaccurate workmanship, misfits of
connections or for any changes in fabrication necessary. No work shall be done
on the material before the shop drawings have been approved. Any material that
the Contractor orders prior to the approval shall be at the Contractor’s risk.

Substitutions or changes whether indicated or implied on shop drawings will
not be considered as changes regardless of the Engineer’s approval of shop
drawings unless the change has been previously submitted and approved as a
change order per the requirements for changes in the contract.

After a shop drawing has been approved, no changes shall be made unless
directed in writing to the Owner and acceptance by the Owner of said changes.
Any acceptance of change by the Owner does not constitute a change to the
contract unless that change has been approved and directed in writing per
change order.

Compensation for preparing and furnishing all shop and working drawings shall
be included in the contract unit prices for the various pay items of work.

18. LIQUIDATED DAMAGES

It is further understood and agreed by and between the parties to this contract, that in the event the
work to be performed under this confract is not completed at the expiration of the contract time,
then, and in that event, the Contractor shall pay to the City the amounts per calendar day by the
schedule shown in the schedule in the City of Huntsville Standard Specifications, Section 80.11 —
“Schedule of Liquidated Damages” for each day thereafter until such work is completed. The City will
deduct said sum or sums from any money due the Contractor under this contract for any and all
invoices submitted after the contract due date. (See Section 12). Attachment “G" — Sample of
Request for Payment with Liquidated Damages shall become a part of the contract documents.
Liquidated damages will be deducted from all invoices when the invoice estimate period end date is
later than the contract completion date.
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19. Section 80.11 — “Schedule of Liquidated Damages” has been amended as follows effective 2/1/11
and revised in COH specifications 3/7/11:
Original Contract Amount Liquidated Damages Daily Charge
More Than To and Calendar Day Work Day
Including or Fixed Date
$0 $ 100,000 $ 200 $ 400
$ 100,000 $ 500,000 $ 550 $ 1,100
$ 500,000 $ 1,000,000 $ 900 $ 1,800
$ 1,000,000 $ 2,000,000 $ 1,350 $ 2,700
$ 2,000,000 | e . $ 1,550 $ 3,100

When the contract time is on the calendar day or date basis,
the schedule for calendar days shall be used. When the
contract time is on a work day basis, the schedule for work
days shall be used.

20. Amounts in accordance with ALDOT and COH specifications and is based on contract amount before
Change Orders.

12. Sequence of Construction and Traffic Control with the contractor made aware of
his/her responsibility to handle traffic safely through the work zone. The method of
payment for traffic control was discussed and clearly understood.

13. For any trench cuts within existing roadways, Contractor is required to patch area
with asphalt mix within the same day, unless otherwise specified by the Engineer. (Dense
graded Base is no longer an acceptable means of traffic control within existing roadway
cuts.)

14. Any subcontractors present were given the opportunity to ask questions or
discuss items with which they are concerned. The Prime Contractor should be advised
that no work by a subcontractor will be permitted unless approved by contract or in
writing. Attachment “D” — “Subcontractor’s Listing” in the Supplement to General
Requirements for Construction of Public Improvements, City of Huntsville, Alabama has
been revised and bidders are advised to pay special attention to the text and instructions
listed on the attachment. Contractor shall keep the “Subcontractor’s Listing” updated
throughout the project duration and submit a copy of the listing with the request for final
payment. Noncompliance with this request may cause delay in payment to the
Contractor.

15. Anyone working for the Contractor, whether equipment and/or personnel, which
are not the Prime Contractors and are not covered by subcontract, then it shall be
understood that the Prime Contractor will be required to furnish a rental agreement
for the equipment and carry personnel performing such work on his/her labor payroll.
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E-VERIFY — NOTICE

The Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535,
Code of Alabama (1975) § 31-13-1 through 31-13-30 (also known as and hereinafter
referred to as “ the Alabama Immigration Act”) as amended by Act No. 2012-491 on
May 16, 2012 is applicable to all competitively bid contracts with the City of Huntsville.

As a condition for the award of a contract and as a term and condition of the contract with
the City of Huntsville, in accordance with § 31-13-9 (a) of the Alabama Immigration Act,
as amended, any business entity or employer that employs one or more employees shall
not knowingly employ, hire for employment, or continue to employ an unauthorized alien
within the State of Alabama.

During the performance of the contract, such business entity or employer shall participate
in the E-Verify program and shall verify every employee that is required to be verified
according to the applicable federal rules and regulations. The business entity or employer
shall assure that these requirements are included in each subcontract in accordance with

§31-13-9(c). Failure to comply with these requirements may result in breach of contract,
termination of the contract or subcontract, and possibly suspension or revocation of
business licenses and permits in accordance with §31-13-9 (e) (1) & (2). Code of
Alabama (1975) § 31-13-9 (k) requires that the following clause be included in all City of
Huntsville contracts that have been competitively bid and is hereby made a part of this
contract:

“By signing this contract the contracting parties affirm, for the duration of the agreement,
that they will not violate federal immigration law or knowingly employ, hire for
employment, or continue to employ an unauthorized alien within the State of Alabama.
Furthermore, a contracting party found to be in violation of this provision shall be
deemed in breach of the agreement and shall be responsible for all damages resulting
therefrom.”

Contractor’s E-Verify Memorandum of Understanding shall be a part of the contract bid
documents and shall be submitted with the bid package.

* Bidders’ attention is directed to the following item (#53) in the “Supplement to
General Requirements for Construction of Public Improvements” document as
posted on the COH website for this project:
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53. ALABAMA IMMIGRATION ACT (Beason-Hammon Alabama Taxpayer and
Citizen Protection Act, Act No. 2011-535, Code of Alabama (1975)

Compliance with the requirements of the (Beason-Hammon Alabama Taxpayer and
Citizen Protection Act, Act No. 2011-535, Code of Alabama (1975) § 31-13-1
through 31-13-30, as amended by Alabama Act 2012-241, commonly referred to as
the Alabama Immigration Law, is required for City of Huntsville, Alabama contracts
that are competitively bid as a condition of the contract performance. The Contractor
shall submit in the bid package, with the requested information included on the form,
the “City of Huntsville, Alabama Report of Ownership Form” listed in this document
as Attachment “T”. The bidder selected for award of the contract may be required to
complete additional forms relating to citizenship or alien status of the bidder and its
employees, including e-verify information, prior to award of a contract.

16. Asked if there are any further questions:

Can the pre-bid minutes be issued prior to the cut-off for questions?
Yes. The pre-bid minutes will be Addendum No. 1 and the next addendum will be
any questions that the Contractors ask.

It says in the notes that the waste area has to be an approved waste area.
UPDATE: must be a legal waste dump area.

Note 31 says Contractor should clean existing pipe; is that anything the
Contractor gets in it or anything that is already in it?
UPDATE: Delete Note 31

See Attached Survey Drawings - (3) Sheets Total

(NOTE: Survey Drawings are also posted on the project website)

17. All questlons w111 be answered and all clanﬁcatlons made by addendum All

mzazﬂsm&um&nﬁmhﬂhum.Aoknowledgement of recelpt of addenda

is mandatory using Attachment “C” and must be submitted with bid package Failure to
do so shall be cause for rejection of the bid. Last day for questions concerning this project

before the bid will be March 10, 2015 until 5:00 p.m. via fax (256) 427-5325 or email

penny kelly@huntsvﬂleal gov. Response to contractor questlons w111 be March 12 .

to:

M&&&Q,QO Fountam Clrcle Huntsv111e AL The pre-bld notes and all
addenda shall become a part of the contract documents.
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Kathy Martin, P.E.
Director Urban Development Department

. E . . ] . L4 4
City Engineer Engineering Division

WYNN DRIVE RELOCATION
Project No. 65-15-RD02
March 12, 2015

Addendum #2

Attachment “A” is amended as follows:

Replace bid quantities with “replacement”, Attachment “A1”. Please use the revised attachment to submit
bid pricing; all bids must be submitted using Attachment “A1”. Contractors are authorized to download
revised quantities from website and paste to a CD-RW (preferably in a live/flash drive format) which must
be submitted with the original bid packet. In addition, two hard copies must be signed and submitted with
original bid packet. Bid must be submitted from the file (Quantities) provided and downloaded from the City
of Huntsville'’s website. Failure to do so may be cause for rejection of bid. The City reserves the right to
reject any aitered bid resulting from altering the bid CD in any manner. Contractors should be mindful of
making changes to formatting already established in column for Bid Unit Price, as it may affect the outcome
of their bid. In order to verify calculations are correct, Contractor may choose to manually multiply those
unit costs x bid quantities to ensure extensions are correct, prior to printing and submitting with bid packet.
If a price discrepancy is found on the CD-RW, or the correct version of bid quantities is not submitted on
the CD-RW which corresponds to the printed hard copy, then printed hard copy prices submitted with
original bid documents, with Contractor signature, will prevail. However, calculations must be accurate and

will be verified manually.

e Any bidder who designates a change on the outside of the envelope understands
that any deletions or additions designated, bidder must further indicate the
particular bid item relative to the deletion or addition, even if the deletion or
addition references to deduct or add to the Total Base Bid.

_Questions from Contractors:

1- Concerning the removal of the Pedestrian tunnel:

A) Q. There is surge stone set up to backfill the tunnel with; in your description in the
addendum, you say there is going to be a rock core that will be backfilled with
unclassified excavation or borrow. Can you explain what you mean by rock
core? Will it be back filled with the surge stone or dirt?

A. Surge Stone will be used to backfill the culvert to the bottom of the utilities and
from the bottom of the utilities borrow/unclassified will be used to build

subgrade.

The Star of Alabama

P. 0. Box 308 - Huntsville, AL 35804-0308 ‘- Phore 256-427-5300 - FAX 256-427-5325
www.huntsvilieal.gov
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B) Q. It saysit is to be removed partially to about 3’ below the top of the existing
structure to the project R.O.W. It appears on my plans that the project R.O.W. is on the
west side of the tunnel, is this the correct location to demo and backfill to?

A. The culvert partial removal will be as shown on the attached sketch which is
beyond the ROW as stated in the Pre-bid meeting.

C) Q. Itis mentioned that the rock is set up in tons to backfill the utilities, the rock that
is set specifically for backfilling the tunnel is surge stone; will the utilities allow their
utilities to be backfilled with this? If not, which item will be used?

A. Additional quantity of miscellaneous crushed aggregate has been added for use
around these utilities (if required).

2-Removals incidental to clearing:

A) Q. Iunderstand that hazardous material would be a change of condition. My question
in the pre-bid was not to address hazardous material. It was to address things such as,
abandoned utilities, storm lines, etc....that are not shown on the plans or evident from
visiting the site. Would this also be a change if encountered?

A. All removal items will be paid lump sum under the clearing and grubbing pay
item, with exception of the aforementioned hazardous materials (if encountered)
and utility waste excavation stockpiles that are on site now. A new pay item has
been added for the stockpile removal as part of this project. Stockpile removal
will be measured by load counts (14 CY/Load). Payment will be by Cubic Yard.

See sketch for approximate location of stockpiles (Does not include the Calhoun
topsoil stockpile in same vicinity)

B) Q. Storm pipe that is shown to be removed does not show depth or size. Can this
information be provided to us? Also, will the excavations have to be backfilled with
stone to 5’ of the back of the curb? If so, will it be paid for by one of the stone items
with in the bid schedule?

A. See Survey Plans sheet 1-3 added in Addendum No. 1. For pipe and storm
structure removal items within the roadway - stone backfill will be required and it
will be measured for payment by the volume displaced by the pipe/structure plus
1” each side multiplied by the depth from the bottom of pipe/structure to the
subgrade converted to tons. Miscellaneous crushed aggregate will be used if
needed.

3-Minor structure concrete for utility encasement only:
Q. What utilities is this for?
A. This item is intended to be used for utility crossings if vertical clearance issues
arise during construction.
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C) Q. Can you provide us with a detail of what the encasement should consist of,
i.e.....will it have to be formed, will it have to have steel in it, etc....?
A. Minimal forming and no reinforcement.

4- Asphalt removal:

Q. On the east side of the relocated Wynn Dr. where the parking lot is to be removed,
does the curb and gutter and the sidewalk, not in the hashed area, also have to be removed?

A. Yes, this area all pavement (full depth) sidewalks, curbs and other concrete
structures are to be removed so this area can be topsoiled and grassed within this project.

Q. On the west side of the project where the asphalt is to be removed, will the asphalt
have to be sawed to the limits of removal? If so, will this be paid under the saw asphalt
line item?

A. No; the asphalt along the west side of the road will not have to be saw cut but all
others areas will be sawcut and there is a pay item for sawcutting.

5-Wing wall extension:
Q. The plans reference you to a detail, which I cannot find, will this be provided? Or is
it being overlooked?
A. ALDOT Standard Drawing CX Sheet Number 1515.

6-Typical detail:

Q. The typicals show 6” of dense grade base beneath the curb and gutter, and 1 foot
behind the back of the curb, will this be paid for under the base item that is set up in the
bid schedule, or will it be incidental to something else?

A. Quantities have been added to the 6” DGB pay item to include the DGB as shown in

the typical section.

7- Base failure repair item #4:

Q. What does this consist of? I cannot find anything that tells. If it is removing and
filling with asphalt, will the asphalt be paid for under one of the paving items or will it be
incidental to this item? How deep does the removal need to be?

A. The method of repair will consist of 8” depth of removal and replacement with (2) 4”
layers of Asphalt Binder Mix. All materials labor and incidentals are to be included in unit
price for this item.

8- Undercut and backfill:
Q. Notes within plans say that undercut will be measured in place and paid as
unclassified excavation; how will the backfill be measured? In place or per note #41?
A. The backfill for the undercut areas (if needed) will be from onsite unclassified or
borrow excavation as the situation dictates. Unclassified Excavation will be paid for one
time regardless of how many times it is handled.
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Quantities Revisions:

Delete:
tem-3—Borrow-Excavation 1400 —CY
Add:

ltem 3 Borrow Excavation 2400 CY

Delete:
' d-Aggregate-Base-Course—Type BPlant Mixed—6"-Compacted
Add:
Item 5 Crushed Aggregate Base Course, Type B, Plant Mixed, 6" Compacted Thickness
11,620 SY
Delete:
Add:
ltem 21 Surge Stone (Pedestrian Tunnel (Culvert) Backfill) 450 TON
Delete:
Hem-22 Crushed-Aggregate (Mise—use)}—100— TON
Add:
item 22 Crushed Aggregate (Misc. use) 250 TON
Delete:
Htem-256——GConcrete-Sidewalk, 4" Thick-1,100—SY
Add:

Item 25 Concrete Sidewalk, 4" Thick 2,400 SY

Delete:
Hem-26—Handicap Ramps— 8 EA
Add:

ltem 26 Handicap Ramps 14 EA

Delete:

Hem 34 Grate lnlet—2 — FEA
Add:

Item 34  Grate Inlet 3 EA

Delete:

e 66 C ion-Si ek t6) 309 SE
Add:
ltem66  Construction Signs (incl. posts) 576 SF
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Delete:

Hem 69— Barricades, Type th—8 - FEA

Add:

ltem 69 Barricades, Type il 12 EA

Delete:
Add:
item 70 Warning Lights, Type B 12 EA

Delete:
Add:
ltem 81 Conduit, PVC, 2-Inch to Include Fittings (Labor Only) 1,793 LF

Quantities Additions:
Item 84 35’ Fiberglass Light Pole (Labor Only) 11 EA

ltem 85 Stockpile Removal (Utility Excavation Material On-Site) 3,500 CY

All addenda are sent via email and recipients are requested to send a confirmation
of receipt of all addenda as soon a: receipt of all addenda as soon as they are received. A response is nse is MANDATORY
regardless of your intent to bid the project. Acknowledgement of receipt of addenda is

mandatory using Attachment “C” included in Specifications for the project and must be
submitted with bid package. Failure to do so shall be cause for rejection of the bid. All
addenda and attachments for the above-referenced project will become part of the
contract documents.

Attachments: Sketch-“Partial Removal of Box Culvert”
Sketch-“Utility Waste Stockpile Location”
Revised Quantities — Attachment “A1”

END OF ADDENDUM #2
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CERTIFICATION OF COMPLIANCE WITH TITLE 39, CODE OF ALABAMA

In accordance with Code of Alabama (1975) §39-5-1(b), I hereby certify that the contract with
Reed Contracting Services, Inc., in the amount of ONE MILLION FOUR HUNDRED SIXTEEN
THOUSAND AND NO/100 DOLLARS ($1,416,000.00), for Wynn Drive Relocation, which is being
submitted to the City Council of the City of Huntsville for approval on this the 9th day of April, 2015, has
been let in accordance with Code of Alabama, Title 39 and all other applicable provisions.

b Wog

Kathy Nfartin
Director of City Engineering
City of Huntsville

E-VERIFY - NOTICE

The Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-53 5, Code of Alabama
(1975) § 31-13-1 through 31-13-30 (also known as and hereinafter referred to as * the Alabama
Immigration Act”) as amended by Act No. 2012-491 on May 16, 2012 is applicable to all competitively bid
contracts with the City of Huntsville. As a condition for the award of a contract and as a term and
condition of the contract with the City of Huntsville, in accordance with § 31-13-9 (a) of the Alabama
Immigration Act, as amended, any business entity or employer that employs one or more employees shall
not knowingly employ, hire for employment, or continue to employ an unauthorized alien within the State
of Alabama.

During the performance of the contract, such business entity or employer shall participate in the E-Verify
program and shall verify every employee that is required to be verified according to the applicable federal
rules and regulations. The business entity or employer shall assure that these requirements are included in
each subcontract in accordance with §31-13-9(c). Failure to comply with these requirements may result in
breach of contract, termination of the contract or subcontract, and possibly suspension or revocation of
business licenses and permits in accordance with §31-13-9 (e) (1) & (2).

Code of Alabama (1975) § 31-13-9 (k) requires that the following clause be included in all City of
Huntsville contracts that have been competitively bid and is hereby made a part of this contract:

“By signing this contract the contracting parties affirm, for the duration of the agreement, that they will not
violate federal immigration law or knowingly employ, hire for employment, or continue to employ an
unauthorized alien within the State of Alabama. Furthermore, a contracting party found to be in violation
of this provision shall be deemed in breach of the agreement and shall be responsible for all damages
resulting therefrom.”

Reed Contracting Services, Inc.
(Company)

BY:
(Authorized Representative)




